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01 COVERSHEET 85 JUNCTION STRUCTURE JS—1 — PLAN 168 LANDSCAPE PLAN — 2 250 WMATA PARKING LOT MAINTENANCE OF TRAFFIC NOTES

02 SHEET INDEX 86 JUNCTION STRUCTURE JS—1 — SECTIONS 169 LANDSCAPE PLAN — 3 251 WMATA PARKING LOT MAINTENANCE OF TRAFFIC

03 LEGEND, ABBREVIATIONS, & TABLES 87 JUNCTION STRUCTURE JS—1 — INVERT SHAPING 170 LANDSCAPE PLAN — 4 252 PEDESTRIAN DETOUR PHASE 1 ROUTE 29 AT NUTLEY STREET

04 KEY MAP SHEET 88 EQUALIZATION STRUCTURE EQ—1 — PLAN 171 LANDSCAPE PLAN — 5 253 PEDESTRIAN DETOUR PHASE 1 SAINTSBURY DRIVE

05 GENERAL NOTES — 1 89 EQUALIZATION STRUCTURE EQ—1 — SLAB PLAN 172 LANDSCAPE PLAN — 6 254 PEDESTRIAN DETOUR PHASE 3 ROUTE 50 AT NUTLEY STREET

06 GENERAL NOTES — 2 90 EQUALIZATION STRUCTURE EQ—1 — SECTIONS 173 LANDSCAPE PLAN — 7 255 PEDESTRIAN DETOUR PHASE 4 VIRGINIA CENTER BLVD

07 GENERAL NOTES — 3 WATER MAINS 91 EQUALIZATION STRUCTURE EQ—1 — INVERT SHAPING 174 LANDSCAPE PLAN — 8 256 PEDESTRIAN DETOUR PHASE 4 VIRGINIA CENTER BLVD AT NUTLEY ST
08 GENERAL NOTES — 4 WATER MAINS 92 EQUALIZATION STRUCTURE EQ—2 — PLAN 175 LANDSCAPE PLAN — 9 257 PEDESTRIAN DETOUR PHASE 5 VIRGINIA CENTER BLVD AT NUTLEY ST
09 ENVIRONMENTAL COMPLIANCE DATA SHEET 93 EQUALIZATION STRUCTURE EQ—2 — SECTIONS 176 LANDSCAPE PLAN — 10 258 PEDESTRIAN DETOUR PHASE 5 NUTLEY ST AT TAPAWINGO RD

10 SURVEY CONTROL COORDINATES 94 EQUALIZATION STRUCTURE EQ—2 — INVERT SHAPING 177 LANDSCAPE PLAN — 11 259 PEDESTRIAN DETOUR PHASE 6 NUTLEY ST AT TAPAWINGO RD

11 EXISTING CONDITIONS AND DEMOLITION KEY MAP SHEET 95 TRANSITION STRUCTURE TS—1 — PLAN 177A LANDSCAPE PLAN — 12 260 PEDESTRIAN DETOUR PHASE 6 COURTHOUSE RD AT LEMONTREE LN
12 EXISTING CONDITIONS AND DEMOLITION PLAN — 1 96 TRANSITION STRUCTURE TS—1 — SECTIONS 178 LANDSCAPE PLAN — 13 261 PEDESTRIAN DETOUR PHASE 7 LEMONTREE LANE

13 EXISTING CONDITIONS AND DEMOLITION PLAN — 2 97 TRANSITION STRUCTURE TS—1 — INVERT SHAPING 179 LANDSCAPE PLAN — 14 262 PEDESTRIAN DETOUR PHASE 9 CHAIN BRIDGE ROAD

14 EXISTING CONDITIONS AND DEMOLITION PLAN — 3 98 WMATA LAUNCH—RECEIVING PIT PLANS & SECTIONS 180 LANDSCAPE PLAN — 15 263 PEDESTRIAN DETOUR PHASE 9 FLINT HILL RD AT CHAIN BRIDGE RD
15 EXISTING CONDITIONS AND DEMOLITION PLAN — 4 99 WMATA SUPPORT OF EXCAVATION DETAILS 1 181 LANDSCAPE PLAN — 16 264 PEDESTRIAN DETOUR PHASE 9 CHAIN BRIDGE ROAD

16 EXISTING CONDITIONS AND DEMOLITION PLAN — 5 100 WMATA SUPPORT OF EXCAVATION DETAILS 2 182 LANDSCAPE PLAN — 17 265 PEDESTRIAN DETOUR PHASE 11 VIRGINIA CENTER BLVD

17 EXISTING CONDITIONS AND DEMOLITION PLAN — 6 101 SOILS MAP OVERALL 183 LANDSCAPE PLAN — 18 266 PEDESTRIAN DETOUR PHASE 11 VIRGINIA CENTER BLVD AT NUTLEY ST
18 EXISTING CONDITIONS AND DEMOLITION PLAN — 7 102 IMBRICATED REVETMENT WALL—1 PLAN & SECTIONS 184 LANDSCAPE PLAN — 19 267 PAVEMENT RESTORATION PLANS KEY MAP SHEET

19 EXISTING CONDITIONS AND DEMOLITION PLAN — 8 103 IMBRICATED REVETMENT WALL—2 PLAN & SECTIONS 185 LANDSCAPE PLAN — 20 268 PAVEMENT RESTORATION PLAN — 1

20 EXISTING CONDITIONS AND DEMOLITION PLAN — 9 104 STREAM RESTORATION NOTES & DETAILS 186 LANDSCAPE PLAN — 21 269 PAVEMENT RESTORATION PLAN — 2

21 EXISTING CONDITIONS AND DEMOLITION PLAN — 10 105 SEWER ACCESS PLANS KEY MAP SHEET 187 JS—1 FLOW BYPASS & CONSTRUCTION SEQUENCING DETAILS 270 PAVEMENT RESTORATION PLAN — 3

22 EXISTING CONDITIONS AND DEMOLITION PLAN — 11 106 SEWER ACCESS PLAN — ROUTE 50 188 RT 50 — PHASE 1 FLOW BYPASS & CONST. SEQUENCING DETAILS 271 PAVEMENT RESTORATION PLAN — 4

23 EXISTING CONDITIONS AND DEMOLITION PLAN — 12 107 SEWER ACCESS PLAN — ROUTE 50 189 RT 50 — PHASE 2 FLOW BYPASS & CONST. SEQUENCING DETAILS 272 PAVEMENT RESTORATION PLAN — 5

24 EXISTING CONDITIONS AND DEMOLITION PLAN — 13 108 SEWER ACCESS PLAN — NUTLEY ST SOUTH 190 RT 50 — PHASE 3 FLOW BYPASS & CONST. SEQUENCING DETAILS 273 PAVEMENT RESTORATION PLAN — 6

25 EXISTING CONDITIONS AND DEMOLITION PLAN — 14 109 SEWER ACCESS PLAN — NUTLEY ST SOUTH 191 FQ—1 FLOW BYPASS & CONSTRUCTION SEQUENCING DETAILS 274 PAVEMENT RESTORATION PLAN — 7

26 EXISTING CONDITIONS AND DEMOLITION PLAN — 15 110 SEWER ACCESS PLAN — NUTLEY ST NORTH 192 FQ—2 FLOW BYPASS & CONSTRUCTION SEQUENCING DETAILS 275 PAVEMENT RESTORATION PLAN — 8

27 EXISTING CONDITIONS AND DEMOLITION PLAN — 16 111 SEWER ACCESS PLAN — NUTLEY ST NORTH 193 CIPP LINING PLANS KEY MAP SHEET 276 PAVEMENT RESTORATION PLAN — 9

28 EXISTING CONDITIONS AND DEMOLITION PLAN — 17 112 SEWER ACCESS PLAN — ROUTE 29 WB 194 EX. GRAVITY SANITARY SEWER LINING BYPASS & REPAIR PLAN 277 PAVEMENT RESTORATION PLAN — 10

29 EXISTING CONDITIONS AND DEMOLITION PLAN — 18 113 SEWER ACCESS PLAN — SAINTSBURY DR 195 EX. GRAVITY SANITARY SEWER LINING BYPASS PLAN — PHASE 1 278 PAVEMENT RESTORATION PLAN — 11

30 EXISTING CONDITIONS AND DEMOLITION PLAN — 19 114 SEWER ACCESS PLAN — SAINTSBURY DR 196 EX. GRAVITY SANITARY SEWER LINING BYPASS PLAN — PHASE 2 279 PAVEMENT RESTORATION PLAN — 12

31 EXISTING CONDITIONS AND DEMOLITION PLAN — 20 115 SEWER ACCESS PLAN — SAINTSBURY DR 197 EX. GRAVITY SANITARY SEWER LINING PLAN — 1 280 RAMP REPLACEMENT PLAN — RTE 50 AT NUTLEY ST

32 SANITARY SEWER ALIGNMENT COORDINATES 116 SEWER ACCESS PLAN — NOTTOWAY PARK 198 EX. GRAVITY SANITARY SEWER LINING PLAN — 2 281 RAMP REPLACEMENT PLAN — SAINTSBURY DR

33 SANITARY SEWER ALIGNMENT COORDINATES 117 SEWER ACCESS PLAN — NOTTOWAY PARK 199 EX. GRAVITY SANITARY SEWER LINING PLAN — 3 282 RAMP REPLACEMENT PLAN — VIRGINIA CENTER BLVD AT CENTERBORO DR
34 WATER MAIN ALIGNMENT COORDINATES 118 SEWER ACCESS DRIVE PROFILES 200 EX. GRAVITY SANITARY SEWER LINING PLAN — 4 283 RAMP REPLACEMENT PLAN — NUTLEY ST AT TAPAWINGO RD

35 SANITARY SEWER PLAN & PROFILE — STA. 0+00 TO 4+50 119 SEWER ACCESS DRIVE PROFILES 201 EX. GRAVITY SANITARY SEWER LINING DETAILS 284 RAMP REPLACEMENT PLAN — TAPAWINGO RD

36 SANITARY SEWER PLAN & PROFILE — STA. 4+50 TO 9+50 120 SEWER ACCESS DRIVE PROFILES 202 MAINTENANCE OF TRAFFIC NOTES 285 RAMP REPLACEMENT PLAN — LEMONTREE LN AT WHITECEDAR CT
37 SANITARY SEWER PLAN & PROFILE — STA. 9+50 TO 15+00 121 ACCESS DETAILS 203 MAINTENANCE OF TRAFFIC WAPM DETAILS — 1 286 RAMP REPLACEMENT PLAN — WHITECEDAR CT AT FLINT HILL RD
38 SANITARY SEWER PLAN & PROFILE — STA. 15+00 TO 20+25 122 CIVIL DETAILS 204 MAINTENANCE OF TRAFFIC WAPM DETAILS — 2 287 RAMP REPLACEMENT PLAN — CHAIN BRIDGE RD AT FLINT HILL RD
39 SANITARY SEWER PLAN & PROFILE — STA. 20+25 TO 25+25 123 WMATA TEMPORARY PARKING LOT STRIPING PLAN 205 MAINTENANCE OF TRAFFIC WAPM DETAILS — 3 288 RAMP REPLACEMENT PLAN — FLINT HILL RD AT CHILCOTT MANOR WAY
40 SANITARY SEWER PLAN & PROFILE — STA. 25+25 TO 30+25 124 TEMP PAVING PLAN — RTE 50 SERVICE RD & SAINTSBURY DR 206 MAINTENANCE OF TRAFFIC WAPM DETAILS — 4 289 VDOT CURB RAMP DETAILS

41 SANITARY SEWER PLAN & PROFILE — STA. 30+25 TO 35+25 125 EROSION & SEDIMENT CONTROL KEY MAP SHEET 207 MAINTENANCE OF TRAFFIC PHASE 1 ROUTE 50 AT NUTLEY ST 290 SOIL BORING LOGS — 1

42 SANITARY SEWER PLAN & PROFILE — STA. 35+25 TO 40+25 126 EROSION & SEDIMENT CONTROL PLANS—1 208 MAINTENANCE OF TRAFFIC PHASE 1 NUTLEY ST 291 SOIL BORING LOGS — 2

43 SANITARY SEWER PLAN & PROFILE — STA. 40+25 TO 45+25 127 EROSION & SEDIMENT CONTROL PLANS—2 209 MAINTENANCE OF TRAFFIC PHASE 1 ROUTE 29 292 SOIL BORING LOGS — 3

44 SANITARY SEWER PLAN & PROFILE — STA. 45+25 TO 50+25 128 EROSION & SEDIMENT CONTROL PLANS—3 210 MAINTENANCE OF TRAFFIC PHASE 1 ROUTE 29 AT NUTLEY ST 293 SOIL BORING LOGS — 4

45 SANITARY SEWER PLAN & PROFILE — STA. 50+25 TO 55+25 129 EROSION & SEDIMENT CONTROL PLANS—4 211 MAINTENANCE OF TRAFFIC PHASE 1 ROUTE 29 294 SOIL BORING LOGS — 5

46 SANITARY SEWER PLAN & PROFILE — STA. 55425 TO 60+25 130 EROSION & SEDIMENT CONTROL PLANS—5 212 MAINTENANCE OF TRAFFIC PHASE 1 SAINTSBURY DR STAGES 1 AND 3 295 SOIL BORING LOGS — 6

47 SANITARY SEWER PLAN & PROFILE — STA. 60+25 TO 64+25 131 EROSION & SEDIMENT CONTROL PLANS—6 213 MAINTENANCE OF TRAFFIC PHASE 1 SAINTSBURY DRIVE STAGE 2 296 SOIL BORING LOGS — 7

48 SANITARY SEWER PLAN & PROFILE — STA. 64+25 TO 69+25 132 EROSION & SEDIMENT CONTROL PLANS—7 214 MAINTENANCE OF TRAFFIC PHASE 2 ROUTE 50 AT NUTLEY ST 297 SOIL BORING LOGS — 8

49 SANITARY SEWER PLAN & PROFILE — STA. 69+25 TO 74+25 133 EROSION & SEDIMENT CONTROL PLANS—8 215 MAINTENANCE OF TRAFFIC PHASE 2 NUTLEY STREET 298 SOIL BORING LOGS — 9

50 SANITARY SEWER PLAN & PROFILE — STA. 74+25 TO 79+25 134 EROSION & SEDIMENT CONTROL PLANS—9 216 MAINTENANCE OF TRAFFIC PHASE 3 ACCOTINK TRAIL DETOUR 299 SOIL BORING LOGS — 10

51 SANITARY SEWER PLAN & PROFILE — STA. 79+25 TO 84+25 135 EROSION & SEDIMENT CONTROL PLANS—10 217 MAINTENANCE OF TRAFFIC PHASE 3 ROUTE 50 AT NUTLEY ST 300 POLLUTION PREVENTION PLAN

52 SANITARY SEWER PLAN & PROFILE — STA. 84425 TO 88+75 136 EROSION & SEDIMENT CONTROL PLANS—11 218 MAINTENANCE OF TRAFFIC PHASE 4 VIRGINIA CENTER BLVD — 1 301 VDOT TRAFFIC EQUIPMENT PLANS & SECTIONS — 1

53 SANITARY SEWER PLAN & PROFILE — STA. 88+75 TO 93+75 137 EROSION & SEDIMENT CONTROL PLANS—12 219 MAINTENANCE OF TRAFFIC PHASE 4 VIRGINIA CENTER BLVD — 2 302 VDOT TRAFFIC EQUIPMENT PLANS & SECTIONS — 2

54 SANITARY SEWER PLAN & PROFILE — STA. 93+75 TO 98+50 138 EROSION & SEDIMENT CONTROL PLANS—13 220(1) MAINTENANCE OF TRAFFIC PH 4—STG 1— VA CNTR BLVD @ NUTLEY 303 VDOT TRAFFIC EQUIPMENT PLANS & SECTIONS — 3

55 SANITARY SEWER PLAN & PROFILE — STA. 98+50 TO 103+50 139 EROSION & SEDIMENT CONTROL PLANS—14 220(2) ANTENANGE OF TRAFFIC PH 4-STC 25— VA ONTR BLVD 6 NUTLEY 304 VDOT TRAFFIC EQUIPMENT PLANS & SECTIONS — 4

56 SANITARY SEWER PLAN & PROFILE — STA. 103+50 TO 108+50 140 EROSION & SEDIMENT CONTROL PLANS—15 771  NTENANCE OF TRAFFIC PHASE 5 VIRGINA CNTR BLVD AT NUTLEY 305 VDOT TRAFFIC EQUIPMENT PLANS & SECTIONS — 5

57 SANITARY SEWER PLAN & PROFILE — STA. 108+50 TO 113+50 141 EROSION & SEDIMENT CONTROL PLANS—16 727  NTENANCE OF TRAFFIC PRASE 5 NUTLEY ST AT TAPAWNGO FD 306 VDOT TRAFFIC EQUIPMENT PLANS & SECTIONS — 6

58 SANITARY SEWER PLAN & PROFILE — STA. 113+50 TO 118+25 142 EROSION & SEDIMENT CONTROL PLANS—17 723 A NTENANCE OF TRAFFIC PRASE & NUTLEY ST AT COURTHOUSE RD 307 TEMPORARY SIGNAL PLAN — GENERAL NOTES AND LEGENDS

59 SANITARY SEWER PLAN & PROFILE — STA. 118+25 TO 123+25 143 EROSION & SEDIMENT CONTROL PLANS—18 ox A NTENANCE OF TRAFFIC PHASE & NUTLEY ST AT TAPAWINGO RD 308 TEMPORARY SIGNAL PLAN *PHASE 4 STAGE 1

60 SANITARY SEWER PLAN & PROFILE — STA. 123+25 TO 128+25 144 EROSION & SEDIMENT CONTROL PLANS—19 25 A NTENANCE OF TRAFFIC PRASE & NUTLEY ST AT COURTHOUSE RD 309 TEMPORARY SIGNAL PLAN +PHASE 4 STAGE 2

61 SANITARY SEWER PLAN & PROFILE — STA. 128+25 TO 133+25 145 EROSION & SEDIMENT CONTROL PLANS—20 776 A NTENANCE OF TRAFFIC PRASE & COURTHOUSE RD AT LEMONTREE [N 310 ULTIMATE TRAFFIC CONTROL SIGNAL PLAN

62 SANITARY SEWER PLAN & PROFILE — STA. 133+25 TO 138+25 146 EROSION & SEDIMENT CONTROL PLANS—21 757 ANTENANCE OF TRAFFIC PHASE & COURTHOUSE AT NOTTOWAY PARK 311 WMATA OVERVIEW PLAN

63 SANITARY SEWER PLAN & PROFILE — STA. 138+25 TO 143+25 147 EROSION & SEDIMENT CONTROL NARRATIVE 28 A NTENANCE OF TRAFFIC PRASE 7 LEMONTREE AT WHITECEDAR —

64 SANITARY SEWER PLAN & PROFILE — STA. 143+25 TO 148+75 148 EROSION & SEDIMENT CONTROL DETAILS—1 729 A NTENANCE OF TRAFFIC PRASE 7 LEMONTREE AT WHITECEDAR — 2

65 SANITARY SEWER PLAN & PROFILE — STA. 148+75 TO 153+75 149 EROSION & SEDIMENT CONTROL DETAILS—2 730 A NTENANCE OF TRAFFIC PR FLNT ML RD AT CHAN BRIDGE RD

66 SANITARY SEWER PLAN & PROFILE — STA. 153+75 TO 159+25 150 EROSION & SEDIMENT CONTROL DETAILS—3 31 A NTENANCE OF TRAFFIC PRASE 7 FLNT HILL RD AT RAMBLNG RD

67 8" SAN SEW RELOCATION PLAN & PROFILES — RT 50 151 EROSION & SEDIMENT CONTROL DETAILS—4 232 MAINTENANCE OF TRAFFIC PH 8 FLINT HILL RD AT CHAIN BRIDGE RD

68 8" SAN SEW RELOCATION PLAN & PROFILE — RT 29 152 EROSION & SEDIMENT CONTROL DETAILS—5 233 MAINTENANCE OF TRAFFIC PHASE 8 FLINT HILL RD AT RAMBLING RD

69 WATER RELOCATION PLAN & PROFILE — RT 50 (FAIRFAX WATER) 153 EROSION & SEDIMENT CONTROL PRIORITY RATING FORM AND DETAIL 737 A NTENANCE OF TRAFFIC PRASE B FLINT HILL RD AT SUNRISE RD

70 WATER RELOCATION PLAN & PROFILE — TOWN OF VIENNA 154 LANDSCAPE NOTES — 1 235 MAINTENANCE OF TRAFFIC PHASE 9 CHAIN BRIDGE ROAD

71 JUNCTION STRUCTURE NO. 1 — SITE PLAN 155 LANDSCAPE NOTES — 2 236 MAINTENANCE OF TRAFFIC PH 9 FLINT HILL RD AT CHAIN BRIDGE RD

72 EQUALIZATION STRUCTURE NO. 1 — SITE PLAN 156 EXISTING TREE SURVEY — T 237 MAINTENANCE OF TRAFFIC PHASE 9 CHAIN BRIDGE ROAD

73 EQUALIZATION STRUCTURE NO. 2 — SITE PLAN 157 EXISTING TREE SURVEY — 2 238 MAINTENANCE OF TRAFFIC PHASE 9 FLINT HILL RD AT RAMBLING RD

74 FORCE MAIN TRANSITION STRUCTURE — SITE PLAN 158 EXISTING TREE SURVEY — 3 239 MAINTENANCE OF TRAFFIC PHASE 10 FLINT HILL ROAD

75 SANITARY TYPICAL SECTION DETAILS 159 EXISTING TREE SURVEY — 4 240 MAINTENANCE OF TRAFFIC PHASE 11 VIRGINIA CENTER BLVD — 1

76 FORCE MAIN TRANSISTION & VENT DETAILS 160 EXISTING TREE SURVEY — 5 241 MAINTENANCE OF TRAFFIC PHASE 11 VIRGINIA CENTER BLVD — 2

77 SANITARY SEWER DETAILS 1 161 EXISTING TREE SURVEY — 6 242 MAINTENANCE OF TRAFFIC PHASE 12 I-66 WB RAMP — 1

78 SANITARY SEWER DETAILS 2 162 EXISTING TREE SURVEY — 7/ 243 MAINTENANCE OF TRAFFIC PHASE 12 I—66 WB RAMP — 2

79 TRENCHLESS CROSSING DETAILS 1624 EXISTING TREE SURVEY — 8 244 MAINTENANCE OF TRAFFIC PHASE 13 I-66 WB RAMP — 1

80 EX. ACCOTINK CREEK JUNCTION STRUCTURE 163 LANDSCAPE CALCULATIONS & PLANTING SCHEDULE 245 MAINTENANCE OF TRAFFIC PHASE 13 I-66 WB RAMP — 2

81 WATER DETAILS 164 LANDSCAPE DETAILS — T 246 MAINTENANCE OF TRAFFIC PHASE 14 I—66 SHOULDER

82 STRUCTURAL GENERAL NOTES 165 LANDSCAPE DETAILS — 2 247 MAINTENANCE OF TRAFFIC PHASE 15 HERMOSA DR AT NUTLEY ST

83 STRUCTURAL GENERAL DETAILS — 1 166 OVERALL LANDSCAPE PLAN 248 MAINTENANCE OF TRAFFIC PHASE 15 NUTLEY STREET

84 STRUCTURAL GENERAL DETAILS — 2 167 LANDSCAPE PLAN — 1 249 MAINTENANCE OF TRAFFIC PHASE 16 ROUTE 50 AT NUTLEY ST Whitman, Requardt & Associates, LLP

12700 Fair Lakes Circle Suite 300, Fairfax, Virginia 22033
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MULTICORELINK:18664002G0-05-32 SANITARY SEWER ALIGNMENT COORDINATES
MULTICORELINK:18664002G0-05-33 SANITARY SEWER ALIGNMENT COORDINATES
MULTICORELINK:18664002G0-05-33 SANITARY SEWER ALIGNMENT COORDINATES
MULTICORELINK:18664002G0-05-34 WATER MAIN ALIGNMENT COORDINATES
MULTICORELINK:18664002G0-05-34 WATER MAIN ALIGNMENT COORDINATES
MULTICORELINK:18664002C1-06-35 SANITARY SEWER PLAN & PROFILE - STA. 0+00 TO 4+50
MULTICORELINK:18664002C1-06-35 SANITARY SEWER PLAN & PROFILE - STA. 0+00 TO 4+50
MULTICORELINK:18664002C1-06-36 SANITARY SEWER PLAN & PROFILE - STA. 4+50 TO 9+50
MULTICORELINK:18664002C1-06-36 SANITARY SEWER PLAN & PROFILE - STA. 4+50 TO 9+50
MULTICORELINK:18664002C1-06-37 SANITARY SEWER PLAN & PROFILE - STA. 9+50 TO 15+00
MULTICORELINK:18664002C1-06-37 SANITARY SEWER PLAN & PROFILE - STA. 9+50 TO 15+00
MULTICORELINK:18664002C1-06-38 SANITARY SEWER PLAN & PROFILE - STA. 15+00 TO 20+25
MULTICORELINK:18664002C1-06-38 SANITARY SEWER PLAN & PROFILE - STA. 15+00 TO 20+25
MULTICORELINK:18664002C1-05-39 SANITARY SEWER PLAN & PROFILE - STA. 20+25 TO 25+25
MULTICORELINK:18664002C1-05-39 SANITARY SEWER PLAN & PROFILE - STA. 20+25 TO 25+25
MULTICORELINK:18664002C1-05-40 SANITARY SEWER PLAN & PROFILE - STA. 25+25 TO 30+25
MULTICORELINK:18664002C1-05-40 SANITARY SEWER PLAN & PROFILE - STA. 25+25 TO 30+25
MULTICORELINK:18664002C1-05-41 SANITARY SEWER PLAN & PROFILE - STA. 30+25 TO 35+25
MULTICORELINK:18664002C1-05-41 SANITARY SEWER PLAN & PROFILE - STA. 30+25 TO 35+25
MULTICORELINK:18664002C1-05-42 SANITARY SEWER PLAN & PROFILE - STA. 35+25 TO 40+25
MULTICORELINK:18664002C1-05-42 SANITARY SEWER PLAN & PROFILE - STA. 35+25 TO 40+25
MULTICORELINK:18664002C1-05-43 SANITARY SEWER PLAN & PROFILE - STA. 40+25 TO 45+25
MULTICORELINK:18664002C1-05-43 SANITARY SEWER PLAN & PROFILE - STA. 40+25 TO 45+25
MULTICORELINK:18664002C1-04-44 SANITARY SEWER PLAN & PROFILE - STA. 45+25 TO 50+25
MULTICORELINK:18664002C1-04-44 SANITARY SEWER PLAN & PROFILE - STA. 45+25 TO 50+25
MULTICORELINK:18664002C1-04-45 SANITARY SEWER PLAN & PROFILE - STA. 50+25 TO 55+25
MULTICORELINK:18664002C1-04-45 SANITARY SEWER PLAN & PROFILE - STA. 50+25 TO 55+25
MULTICORELINK:18664002C1-04-46 SANITARY SEWER PLAN & PROFILE - STA. 55+25 TO 60+25
MULTICORELINK:18664002C1-04-46 SANITARY SEWER PLAN & PROFILE - STA. 55+25 TO 60+25
MULTICORELINK:18664002C1-04-47 SANITARY SEWER PLAN & PROFILE - STA. 60+25 TO 64+25
MULTICORELINK:18664002C1-04-47 SANITARY SEWER PLAN & PROFILE - STA. 60+25 TO 64+25
MULTICORELINK:18664002C1-04-48 SANITARY SEWER PLAN & PROFILE - STA. 64+25 TO 69+25
MULTICORELINK:18664002C1-04-48 SANITARY SEWER PLAN & PROFILE - STA. 64+25 TO 69+25
MULTICORELINK:18664002C1-03-49 SANITARY SEWER PLAN & PROFILE - STA. 69+25 TO 74+25
MULTICORELINK:18664002C1-03-49 SANITARY SEWER PLAN & PROFILE - STA. 69+25 TO 74+25
MULTICORELINK:18664002C1-03-50 SANITARY SEWER PLAN & PROFILE - STA. 74+25 TO 79+25
MULTICORELINK:18664002C1-03-50 SANITARY SEWER PLAN & PROFILE - STA. 74+25 TO 79+25
MULTICORELINK:18664002C1-03-51 SANITARY SEWER PLAN & PROFILE - STA. 79+25 TO 84+25
MULTICORELINK:18664002C1-03-51 SANITARY SEWER PLAN & PROFILE - STA. 79+25 TO 84+25
MULTICORELINK:18664002C1-03-52 SANITARY SEWER PLAN & PROFILE - STA. 84+25 TO 88+75
MULTICORELINK:18664002C1-03-52 SANITARY SEWER PLAN & PROFILE - STA. 84+25 TO 88+75
MULTICORELINK:18664002C1-03-53 SANITARY SEWER PLAN & PROFILE - STA. 88+75 TO 93+75
MULTICORELINK:18664002C1-03-53 SANITARY SEWER PLAN & PROFILE - STA. 88+75 TO 93+75
MULTICORELINK:18664002C1-03-54 SANITARY SEWER PLAN & PROFILE - STA. 93+75 TO 98+50
MULTICORELINK:18664002C1-03-54 SANITARY SEWER PLAN & PROFILE - STA. 93+75 TO 98+50
MULTICORELINK:18664002C1-02-55 SANITARY SEWER PLAN & PROFILE - STA. 98+50 TO 103+50
MULTICORELINK:18664002C1-02-55 SANITARY SEWER PLAN & PROFILE - STA. 98+50 TO 103+50
MULTICORELINK:18664002C1-02-56 SANITARY SEWER PLAN & PROFILE - STA. 103+50 TO 108+50
MULTICORELINK:18664002C1-02-56 SANITARY SEWER PLAN & PROFILE - STA. 103+50 TO 108+50
MULTICORELINK:18664002C1-02-57 SANITARY SEWER PLAN & PROFILE - STA. 108+50 TO 113+50
MULTICORELINK:18664002C1-02-57 SANITARY SEWER PLAN & PROFILE - STA. 108+50 TO 113+50
MULTICORELINK:18664002C1-02-58 SANITARY SEWER PLAN & PROFILE - STA. 113+50 TO 118+25
MULTICORELINK:18664002C1-02-58 SANITARY SEWER PLAN & PROFILE - STA. 113+50 TO 118+25
MULTICORELINK:18664002C1-02-59 SANITARY SEWER PLAN & PROFILE - STA. 118+25 TO 123+25
MULTICORELINK:18664002C1-02-59 SANITARY SEWER PLAN & PROFILE - STA. 118+25 TO 123+25
MULTICORELINK:18664002C1-02-60 SANITARY SEWER PLAN & PROFILE - STA. 123+25 TO 128+25
MULTICORELINK:18664002C1-02-60 SANITARY SEWER PLAN & PROFILE - STA. 123+25 TO 128+25
MULTICORELINK:18664002C1-01-61 SANITARY SEWER PLAN & PROFILE - STA. 128+25 TO 133+25
MULTICORELINK:18664002C1-01-61 SANITARY SEWER PLAN & PROFILE - STA. 128+25 TO 133+25
MULTICORELINK:18664002C1-01-62 SANITARY SEWER PLAN & PROFILE - STA. 133+25 TO 138+25
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Linetypes (GPR)

Linetypes Linetypes (QLC or QLD)
E E — E (QLo)
E (PTL)
E—Duct
v ——— CATV (QLO)
TVFO
FO ——— FO (QLC)
FO—Duct
T T — T (aLo)
T—Duct
COMM ——— —— C(QLe)
OH
6 3 6 G 6 — G (QLC)
FL —— FL (aLo)
S s — s (QLC)
SFM ——— SFM (QlC)
) —— SD (QLo)
w w ——— W (QLo)
IRR
cw ——— W (QLo)
ST —— ST (QLo)
TC TC
CA
HW
UNK
IS IS
W
VR
GW
N @ ——

Abbreviations

(QLC) Quality Level C (Records Plotting)

(QLD) Quality Level D (Records Drafting)

TC Terra Cotta

VCP  Vitrified Clay Pipe

VCPx Vitrified Clay Pipe, Extra Strength

RCP  Reinforced Concrete Pipe

PCCP Prestressed Concrete Cylinder Pipe

CMP  Corrugated Metal Pipe

PL Plastic (PVC, HDPE, etc.)

FRP  Fiberglass Reinforced Polymer Mortar Pipe
LOOP Traffic Loop Detector

CPP  Corrugated Plastic Pipe

DATUR  Depicted According To Utility Records
AATUR  Abandoned According To Utility Records
DATFI  Depicted According To Field Information
AATFl  Abandoned According To Field Information
T.0.V. TOWN OF VIENNA

EX EXISTING

PROP PROPOSED

TEMP TEMPORARY

CONST CONSTRUCTION

SAN  SANITARY

SEW  SEWER

MH MANHOLE

NO. NUMBER

ROW  RIGHT OF WAY

ESMT EASEMENT

WMATA ~ WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

ZO0l  ZONE OF INFLUENCE

VDOT  VIRGINIA DEPARTMENT OF TRANSPORTATION
STD  STANDARD

FFX  FAIRFAX

DPWES DEPARTMENT OF PUBLIC WORKS & ENVIRONMENTAL SERVICES

Note:

All gravity sanitary and storm lines on utility
designating drawings submitted are shown at
Quality Level B unless otherwise labeled QLC
or QLD based upon best available field
information.

All non gravity lines are shown at Quality
Level B unless otherwise noted QLC or QLD
based on available information. All services
represented QLC or QLD represents possible
service connections based on records or field
information.

Linetypes (Proposed)

E (GPR)

CATV (GPR)
FO (GPR)
T (GPR)

G (GPR)

S (GPR)
SFM (GPR)
SD (GPR)
W (GPR)

CW (GPR)
ST (GPR)

UNK (GPR)

SUE Quality Levels of Service (Accuracy)
QL A = Quality Level A (Test Holes)

Electric

Electric (PEPCO PTL)
Electric Duct
Cable TV

TV Fiber Optic
Fiber Optic
Fiber Optic Duct
Telephone
Telephone Duct
Communications
Over Head Line
Gas

Fuel

Sanitary
Sanitary Force Main
Storm Drain
Water

Irrigation

Chilled Water
Steam

Traffic Control
Compressed Air

High Temp Hot Water

Unknown Utility Line
Industrial Slurry
Industrial Waste
Vapor Recovery
Ground Wire

Utility Tunnel

Limits of Disturbance

Proposed Sanitary Sewer

Proposed MH
Water Main

Property Lines

Right of Way Lines
Permanent Easement
Temporary Easement
CIPP Lining

Jurisdictional Boundary

Temporary Fence

Data typically acquired at one point on an underground utility
feature exposed by air vacuum excavation or other means. The
horizontal and vertical location of this reference point is acquired
and reported to acceptable survey tolerances. The acquired data
fulfills Section 5.4.5 on Page 6 of ASCE Standard 38-02.

QL B = Quality Level B (Utility Designation)

Depiction of an underground utility line established by sensing the
location with electronic instrumentation. Linework and utility surface
features are acquired by surveying points along alignment to

acceptable survey tolerances.

QL C = Quality Level C (Records Plotting)

Utility information obtained from record information and plotted to
correlate with surface utility features which have been survey
located and accurately reduced onto design/ construction

documents.

QL D = Quality Level D (Records Drafting)

Depiction of underground utility lines by transposition from utility
records or placed from verbal recollections without benefit of
surveyed surface features. Accuracy of information is questionable.

EOI

End of Information pertains to the loss of signal that has been
applied to an underground utility and then detected to electronically
locate the utility. Commonly found where utilities change to

non—conductive materials, are cut or at end of utility.

STANDARD BLOCKS

Symbols

™ ™ ™ ey —

® TV Pedestal Traffic Hand Box

TV Cabinet/ Box TC Signal Controller

= TV Hand Box ® Sanitary Manhole

@ TV Manhole ® Sanitary Lamphole

= Card Reader ® Sanitary Cleanout

© Gas Manhole @® Sanitary Vent

M Gas Valve 8 Sanitary Forcemain Valve
Gas Meter &= Oil Water Separator
Gas Test Station & Steam Manhole

O Gas Vent & Steam Valve

& Gas Regulator ® Steam Vent

8 Gas Drip ® Fuel Tank Access

& Monitoring Well © Oil Fill Cap

© Unknown Manhole ® Fuel Vent Pipe

& Unknown Valve W Industrial Waste Manhole
Unknown Hand Box 1 Utility Line Stub

¥ Unknown Cleanout EOl End Of Information

€@ fiber Optic Manhole @ Utility Test Hole

FO Pedestal @ Proposed Utility Test Hole
m FO Box & Satellite Dish

FO Handbox

GENERAL UTILITY NOTES

e O0fHENEf|EOoRceoxr» o ¥=m@MU™EIRNE®O

Electric Manhole
Street Light Manhole
Electric Ped
Electric Box

Elec Hand Box
Elec Meter
Transformer
UG/ Transformer
Switchgear
Generator

Light Pole

Security Camera Pole

Ground Light
Lighted Bollard
Utility Pole

Guy Wire

Electric Pole
Telephone Manhole
Telephone Pedestal
Telephone Cabinet
Telephone Hand Box
Phone Booth

Call Box

Fire Alarm Box
Telephone Pole
Combo. Pole

Cell Tower

XDATE OF PRELIMINARY SUBMITTAL:01-20-23
XDATE OF FINAL SUBMITTAL: 01-31-23

XDATE OF REVISED FINAL SUBMITTAL: 02—-08-23 (QA/QC REVIEW)

xDate OF TEST HOLE LOCATIONS ADDED: 02-21-2024

XACCUMARK, INC. PERFORMED AN UNDERGROUND UTILITY DESIGNATION EFFORT IN

11/2022 WITHIN THE PROJECT LIMITS SPECIFIED BY THE CLIENT.

XACCUMARK, INC, DOES NOT GUARANTEE THAT UTILITIES SHOWN COMPRISE ALL

UTILITIES WITHIN THE PROJECT LIMITS PROVIDED BY THE CLIENT

XIELD DESIGNATING AND MARKING PERFORMED BY ACCUMARK, INC. IN ACCORDANCE
WITH QUALITY LEVEL B STANDARDS UNLESS OTHERWISE NOTED HEREON AS QUALITY

LEVELS C OR D.

XQUALITY CONTROL / QUALITY ASSURANCE REVIEW PERFORMED BY

FRANK R. RICHARDSON, Il, L.S. — ACCUMARK, INC.

XTHE UTILITY SIZES SHOWN HEREIN ARE BASED ON INFORMATION PROVIDED BY THE
UTILITY COMPANY’S OWNER, BY WRITTEN RECORDS, BY VERBAL INFORMATION OR BY

OBSERVED VISUAL EVIDENCE.

XSURVEYED LOCATIONS OF DESIGNATED UTILITIES MAY NOT REPRESENT THE EXACT
CENTERLINE OF THE UTILITY. TEST HOLES WILL BE NECESSARY TO IDENTIFY THE

EXACT CENTERLINE.

XAT TIME OF UTILITY FILE SUBMITTAL RECORDS HAVE NOT BEEN RECEIVED FROM ALL
UTILITY OWNERS AS IDENTIFIED IN THE VA 811 SYSTEM. ONCE RECEIVED
ACCUMARK WILL REVIEW AND REVISE THE UTILITY FILE AS NECESSARY.

XACCUMARK RECOMMENDS TEST HOLES ON ANY UTILITY LINEWORK PROVIDED IF THE
POSSIBILITY OF A CONFLICT WITH PROPOSED DESIGN EXISTS, SPECIFICALLY ON

PROVIDED QLC, QLD, AND GPR LINEWORK.

XACCUMARK HAS BEEN INVOLVED IN THE 1-66 CORRIDOR CONSTRUCTION WORK

SINCE KICKOFF IN 2017. ACCUMARK MADE SURE TO COORDINATE FIELD MEETINGS
WITH THE |-66 UTILITY LOCATORS TO VERIFY THE MARKINGS AND SURVEY OF VDOT
AND EXPRESS MOBILITY PARTNERS UTILITIES WERE AS COMPLETE AS POSSIBLE AT
THAT TIME. COORDINATION WAS DONE DIRECTLY WITH THOSE SAME
REPRESENTATIVES WHEN PERFORMING THE TEST HOLE WORK IN THE |-66

CORRIDOR.

UTILITY FIELD LOCATION REFERENCE NOTES

ALL HORIZONTAL AND VERTICAL SURVEY DATA CONTAINED IN UTILITY MAPPING
FILE "NV23—052 Accumark Utilities_Accotink Sewer_Additional Areas.dwg” ARE
REFERENCED TO TRAVERSE STATIONS / CONTROL POINTS AS SHOWN IN AN
ASC FILE ENTITLED "Accotink_Trav_CTRL.txt” PROVIDED BY LANDDESIGN VIA

EMAIL ON 11/21/2023.

ANY DUPLICATE UTILITY STRUCTURES SURVEY LOCATED BUT ALSO FOUND
WITHIN THE BASE MAPPING PROVIDED HAVE BEEN UTILIZED BY ACCUMARK,
INC’S INTERNAL QA/QC OF THE UTILITY MAPPING. THE BASE MAPPING FILE
UTILIZED IS ENTITLED "V18664002—TOPO—21-036.dwg”, RECEIVED FROM THE

CLIENT ON 10/24/2022.

PRIOR TO WORKING WITHIN 1000 FEET OF A TRAFFIC SIGNAL OR WITHIN [-66
LIMITED ACCESS RIGHT OF WAY THE CONTRACTOR IS RESPONSIBLE FOR HAVING
ALL VDOT FACILITIES LOCATED USING THE VDOT NORTHERN REGION OPERATIONS

UTILITY LOCATING AND MARKING REQUEST SYSTEM
HTTP: //WWW.VDOTUTILITYMARKING.VIRGINIA.GOV
NOT AFFILIATED WITH VA811

Water Manhole

Water Valve

Water Meter

Fire Hydrant

Siamese Connection
Water Spigot

Water Well

Post Indicator Valve
Water Valve Pit

Water Vault

Irrigation Control Valve
Air Relief Valve

Blow Off Valve

Water Test Station
Chilled Water Manhole
Chilled Water Valve
Storm Drain Manhole
Round Inlet

Curb Inlet

Rectangular Grate Inlet
Small Inlet

Square Inlet

Storm Cleanout

Roof Leader (Down Spout)
Outfall End Section
Traffic Signal Pole
Ped Signal Pole

oD ygoomBBEHOO:Qu oo BER@ ¢+ 8 + @6 6@

UTILITY NOTES

6" x 47 Gas Reducer
n This Area Per Records.

E” x 27 Gas Reducer /n
This Area Per Records.

Gas Line Not Shown On Record,
Possible FPropane Line.

E” x 67 Water Reducer
n This Area Per Records.

Unknown Size Water Casing
Fipe In This Area Per Records.

Unable 7o Designate Water
Fountain To Water Line

Water Meter /In Area Per Records,
Not Found During Survey.

Unable To Electronically Designate
The Water Lines For The Garden Area
And Irrigation.

7127 x 8" Woter Reducer In This Area
Per Records.

Waterline Changes Size From 727 To
70" In This Area, Per Records.

Unknown Size, Waterline Not Shown
On Record.
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Whitman, Requardt & Associates, LLP

12700 Fair Lakes Circle Suite 300, Fairfax, Virginia 22033
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FIRE -
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POLICE
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EMERGENCY

PROJECT NO. WW-000032-007

FAIRFAX COUNTY, VIRGINIA

DEPARTMENT OF PUBLIC WORKS

AND ENVIRONMENTAL SERVICES
CAPITAL FACILITIES

~

WASTEWATER DESIGN &
CONSTRUCTION DIVISION
12000 GOVERNMENT CENTER PKWY, SUITE 463
FAIRFAX, VIRGINIA 22035-0052
703-324-5111

DATE

APP BY

BY

APPR BY THE WASTEWATER DESIGN AND CONSTRUCTION DIVISION
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05 — SEWER ACCESS PLANS
LANDSCAPE  PLANS
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SEE THE FOLLOWING SHEETS FOR OVERALL PLAN VIEW LAYOUTS RELATED TO THE LISTED DESIGN PLAN:

SHEET 125 — EROSION AND SEDIMENT CONTROL PLANS

SHEET
SHEET 193 — EX. GRAVITY SEWER LINING PLANS

SHEET 267 — PAVEMENT RESTORATION PLANS

NOTE:
SHEET 1
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12.

EROSION AND SEDIMENT CONTROL

CO

NSTRUCTION NOTES (CONTINUED)

GLNERAL NOTHS

(THESE GENERAL NOTES SHALL BE USED WHERE THEY ARE APPLICABLE TO THE PROJECT PLANS)

EROSION CONTROL NARRATIVE

PRIOR TO ANY LAND DISTURBING OPERATIONS, THE EROSION CONTROLS, AS SPECIFIED BY THE ENGINEERING PLANS, SHALL
BE INSTALLED. ALL MECHANICAL AND VEGETATIVE PRACTICES SHALL BE IN CONFORMANCE WITH THE REQUIREMENTS
CONTAINED IN THE FAIRFAX COUNTY PUBLIC FACILITES MANUAL AND THE VIRGINIA EROSION AND SEDIMENT CONTROL
HANDBOOK. SLOPE AREAS THAT CANNOT BE ADEQUATELY STABILIZED BY SEEDING, SHALL BE SODDED AND STAKED.

AS DISTURBED AREAS, NOT TO BE CONSTRUCTED UPON, ARE FINAL GRADED, THEY SHALL BE PREPARED, LIME AND
FERTILIZER APPLIED, SEEDED AND MULCHED. FOR THE AREAS OUTSIDE THE V.D.O.T. RIGHT—OF—-WAY, THE SEED

SHALL CONSIST OF A MIXTURE OF KENTUCKY 31 TALL FESCUE AND KENBLUE IN ACCORDANCE WITH DEPARTMENT OF
PUBLIC WORKS AND ENVIRONMENTAL SERVICES SPECIFICATIONS OR COUNTY APPROVED ALTERNATE SEED FOR AREAS
LOCATED WITHIN THE V.D.O.T. RIGHT—-OF—WAY, THE SEED MIXTURE SHALL BE IN CONFORMANCE WITH CURRENT V.D.O.T.
REQUIREMENTS. SEDIMENT CONTROLS AND MECHANICAL DEVICES SHALL BE REMOVED FROM CONTRIBUTING AREAS

AS THEY BECOME STABILIZED. THIS RESTORATION WORK WILL BE PERFORMED WITHIN 7 DAYS AFTER FINAL GRADING.

ALL TEMPORARY SEDIMENT CONTROLS AND MECHANICAL DEVICES SHALL BE REMOVED FROM CONTRIBUTING

AREAS AS THEY BECOME STABILIZED.
AND SEDIMENT CONTROL HANDBOOK AND THE FAIRFAX COUNTY PUBLIC FACILITIES MANUAL.

EROSION, SEDIMENTATION, AND LAND CONSERVATION NOTES

MEASURES TO CONTROL EROSION AND SILTATION SHALL BE PROVIDED PURSUANT TO AND IN COMPLIANCE WITH CURRENT
FEDERAL, STATE AND LOCAL REGULATIONS.

REQUIRED BY THE CODE OF VIRGINIA OR ANY ORDINANCE ENACTED BY THE COUNTY OF FAIRFAX.

ALL AREAS, ON OR OFF—SITE, WHICH ARE DISTURBED BY THIS CONSTRUCTION AND WHICH ARE NOT PAVED OR BUILT UPON SHALL

BE ADEQUATELY STABILIZED TO CONTROL EROSION AND SEDIMENTATION. ACCEPTABLE STABILIZATION SHALL CONSIST OF
PERMANENT GRASS SEED MIXTURE INSTALLED IN ACCORDANCE WITH THE PROJECT SPECIFICATIONS. ALL SLOPES 2:1 AND
GREATER SHALL BE SODDED AND STAKED OR OTHERWISE STABILIZED IN A MANNER APPROVED BY THE ENGINEER.

ANY DISTURBED AREA NOT PAVED, PERMANENTLY SEEDED, SODDED, OR BUILT UPON BY 1 NOVEMBER OR DISTURBED AFTER THAT
DATE, IS TO BE SEEDED WITHIN 14 DAYS WITH OATS, ABRUZZI RYE OR APPROVED EQUIVALENT, AND MULCHED WITH HAY OR
FOR ADDITIONAL DETAILS, REFER TO THE CURRENT EDITION OF THE VIRGINIA

STRAW MULCH AT THE RATE OF 2 TONS PER ACRE.
EROSION AND SEDIMENT CONTROL HANDBOOK AND THE FAIRFAX COUNTY PUBLIC FACILITIES MANUAL.

NO AREA SHALL BE DENUDED AND NOT BE DISTURBED FOR A PERIOD LONGER THAN 14 DAYS IN ACCORDANCE WITH THE FAIRFAX

COUNTY PUBLIC FACILITIES MANUAL.

TEMPORARY DIVERSIONS, SEEDED AND MULCHED OR STAKED STRAW BALE DIVERSIONS AND OTHER CONTROL MEASURES NECESSARY

ARE TO BE PLACED AS INDICATED ON THE DRAWINGS PRIOR TO OR AS THE FIRST STEP IN EXCAVATION.

WHEN IN ACCORDANCE WITH STATE AND FEDERAL JOB SAFETY REQUIREMENTS, ALL EXCAVATED MATERIAL IS TO BE PLACED ON THE
ANY STOCKPILED MATERIAL WHICH WILL REMAIN IN
WHERE SPOIL IS PLACED ON THE
WHEN NECESSARY TO DEWATER THE

UPHILL SIDE OF TRENCHES. NO MATERIAL IS TO BE PLACED IN STREAMS.
PLACE LONGER THAN 14 DAYS IS TO BE SEEDED FOR TEMPORARY VEGETATION AND MULCHED.
DOWNHILL SIDE OF TRENCH, IT IS TO BE BACK—SLOPED TO DRAIN TOWARD THE TRENCH.
TRENCH, THE PUMP DISCHARGE HOSE MUST OUTLET IN A STABILIZED AREA OR A SEDIMENT BASIN.

WHERE STREAM CROSSINGS ARE REQUIRED FOR EQUIPMENT, TEMPORARY CULVERTS SHALL BE PROVIDED.

DURING CONSTRUCTION, ALL STORM SEWER INLETS WILL BE PROTECTED BY SILT TRAPS, MAINTAINED AND MODIFIED AS REQUIRED

BY CONSTRUCTION PROGRESS.

ALL DISTURBED AREAS ARE TO BE SEEDED AND MULCHED OR SODDED WITHIN 5 DAYS AFTER BACKFILL OF THE APPLICABLE TRENCH
SECTION, IN ACCORDANCE WITH THE PROVISIONS CONTAINED IN THE PROJECT SPECIFICATIONS RELATING TO SEEDING AND SODDING.

SPEED IS THE ESSENTIAL LAND CONSERVATION ELEMENT FOR A LINEAR PROJECT.

FOR FURTHER REQUIREMENTS AND DETAILS OF TREE PRESERVATION, PLANTING, EROSION AND SEDIMENT CONTROL, SEE FAIRFAX

COUNTY PUBLIC FACILITIES MANUAL AND/OR THE VIRGINIA EROSION AND SEDIMENT CONTROL HANDBOOK.
ALL EROSION AND SEDIMENT CONTROLS SHALL BE REMOVED WITHIN 30 DAYS AFTER THE PROJECT IS STABILIZED. (MS—18)

AN EROSION AND SEDIMENT CONTROL CONTRACTOR CERTIFICATION (E.S.C.C.C.) IS REQUIRED FOR ALL LAND DISTURBING ACTIVITIES.
THE CONTRACTOR SHALL PROPERLY INSTALL AND MAINTAIN EROSION AND SEDIMENT CONTROLS FOR THE LIFE OF THE PROJECT; AND

ROUTINELY CHECK CONTROL DEVICES BEFORE, DURING AND AFTER STORM EVENTS.

CONSTRUCTION NOTES

ALL CONSTRUCTION, INCLUDING ANY PROPOSED LANDSCAPING, SHALL CONFORM TO THE CURRENT EDITION OF THE FAIRFAX COUNTY
PFM AND THE VIRGINIA DEPARTMENT OF TRANSPORTATION (V.D.0.T.) STANDARDS AND SPECIFICATIONS AND SHALL CONFORM TO THE

CURRENT EDITION OF THE VIRGINIA UNIFORM STATEWIDE BUILDING CODE.

ALL CONSTRUCTION WITHIN THE V.D.O.T. RIGHT—OF—-WAY SHALL CONFORM TO THE PROVISIONS CONTAINED IN THE V.D.O.T. LAND USE
THE CONTRACTOR SHALL BE THOROUGHLY FAMILIARIZED WITH THE REQUIREMENTS OF THIS
THE SPECIAL PROVISIONS IN FORM MP-63

PERMIT ISSUED FOR THIS LOCATION.

LAND USE PERMIT PRIOR TO THE START OF ANY CONSTRUCTION IN V.D.O.T. RIGHT—OF—WAY.
ARE A PART OF THE VDOT LAND USE PERMIT.

UNLESS MORE STRINGENT COMPACTION REQUIREMENTS ARE INDICATED ON THE PLANS OR IN THE SPECIFICATIONS, THE BACKFILL OF
EMBANKMENT MATERIAL, THE INSTALLATION OF TRENCH BACKFILL AND THE RESTORATION OF DISTURBED AREAS SHALL BE COMPACTED
ALL COMPACTION SHALL BE AT *£2%

IN ACCORDANCE WITH THE CURRENT EDITION OF THE V.D.O.T. ROAD AND BRIDGE SPECIFICATIONS.
OF THE OPTIMUM MOISTURE CONTENT.

ALL SUBGRADE, SUBBASE, BASE AND SHOULDER MATERIAL SHALL BE PLACED AND COMPACTED TO THE DENSITY SPECIFIED IN THE
ALL COMPACTION SHALL BE AT £2% OF THE OPTIMUM MOISTURE

CURRENT EDITION OF THE V.D.O.T. ROAD AND BRIDGE SPECIFICATIONS.
CONTENT.

THE CONTRACTOR SHALL PROVIDE ADEQUATE MEANS OF CLEANING TRUCKS AND/OR OTHER EQUIPMENT OF MUD PRIOR TO ENTERING
IT IS THE CONTRACTOR’S RESPONSIBILITY TO CLEAN ALL STREETS, ALLAY DUST AND TO TAKE
WHATEVER MEASURES NECESSARY TO ENSURE THE ROAD(S) ARE MAINTAINED IN A CLEAN, MUD AND DUST FREE CONDITION AT ALL

THE V.D.O.T. RIGHT—OF—WAY.

TIMES.

TEMPORARY OR PERMANENT PAVEMENT PATCHES ARE TO BE PLACED IN ALL ROADWAY CUTS WITH HOT MIX THE SAME DAY THE CUT IS
MADE IN ACCORDANCE WITH V.D.O.T. REQUIREMENTS. SEE SPECIAL PROVISIONS FOR PAVEMENT OPEN CUTS, FORM LUP—-OC NOVA FOR

DETAILS.

THE TOP ELEVATION OF EXISTING MANHOLES SHALL BE ADJUSTED TO MEET THE FINAL PAVEMENT ELEVATION AT THE TIME OF FINAL
NO MANHOLE IS TO BE RAISED ABOVE

PAVING OPERATIONS. ALL MANHOLES ARE TO BE PROTECTED FROM THE TRAVELING PUBLIC.
THE TOP ELEVATION OF THE ROADWAY WITHOUT THE APPROPRIATE TRANSITION.

CONTRACTOR IS TO ADJUST MANHOLE, VALVE, AND METER BOX COVERS BEFORE PLACING FINAL SURFACE PAVEMENT.

THE CONTRACTOR SHALL VISIT THE SITE AND SHALL VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING A BID FOR THE
CONSTRUCTION OF THE PROJECT.

WHERE EXISTING NATURAL DRAINAGE DITCHES OR STREAM BANKS ARE DISTURBED DURING CONSTRUCTION THE CONTRACTOR SHALL

RESTORE THESE AREAS TO ORIGINAL ALIGNMENT, GRADE AND INVERT.

PROPOSED TOP OF CURB GRADES SHALL BE FIELD ADJUSTED AS REQUIRED TO CONFORM TO THE INTENT OF THE TYPICAL SECTION.

FOR ADDITIONAL DETAILS, REFER TO THE CURRENT EDITION OF THE VIRGINIA EROSION

THE INFORMATION CONTAINED IN THE CONSTRUCTION PLANS AND/OR THE APPROVAL
OF THE PLANS SHALL IN NO WAY RELIEVE THE CONTRACTOR OR HIS AGENT OF ANY LEGAL RESPONSIBILITY WHICH MAY BE

13.

14.

15.

16.

CONSTRUCTION NOTES (CONTINUED)

THE CONTRACTOR SHALL RESTORE ALL DRIVEWAYS DISTURBED DURING CONSTRUCTION.
SHALL CONSIST OF THE FOLLOWING:
* GRAVEL DRIVEWAY — PROVIDE MINIMUM 6" COMPACTED 21A
* ASPHALT DRIVEWAY — PROVIDE 6” COMPACTED 21A WITH MINIMUM 2" SM—9.5A OVERLAY
* CONCRETE DRIVEWAY — PROVIDE A NEAT SAWCUT CONNECTION, MINIMUM 4" COMPACTED
21A AND 5" CLASS A3 CONCRETE WITH WWF 6X6 — W2.9 X W2.9

WHERE A PROPOSED PIPE CROSSES OR PARALLELS A STREET, THE ASPHALT SHALL BE NEATLY
SAWCUT TO FULL DEPTH. AFTER INSTALLATION OF THE PIPE, THE ROADWAY SHALL BE PATCHED IN
ACCORDANCE WITH THE V.D.O.T. LAND USE PERMIT ISSUED FOR THE PROJECT.

HORIZONTAL LOCATION OF THE SERVICE CONNECTIONS AT SANITARY SEWER MAINS, IF INDICATED
ON THE CONSTRUCTION PLANS, WERE TAKEN FROM TELEVISION INSPECTION REPORTS. ALL SERVICE
CONNECTIONS WERE SHOWN TO BE IN THE UPPER TWO QUADRANTS OF THE MAINS. EXCEPT FOR
INTERPOLATION OF THE INVERT AT THE SANITARY MAINS, THE ELEVATIONS AND VERTICAL
LOCATIONS OF THE SERVICE CONNECTIONS ARE NOT KNOWN. IN SEWER MAINS AS NOTED,
TELEVISION INSPECTIONS DID NOT DETECT ANY SERVICE CONNECTIONS AND THE LOCATIONS SHOWN
ON THE DRAWING ARE THE MOST PROBABLE POSITIONS FOR SERVICE CONNECTIONS.

RESTORATION

THE PAVEMENT DESIGN IN THE CONSTRUCTION PLANS WAS PREPARED BASED ON THE VIRGINIA
DEPARTMENT OF TRANSPORTATION LAND USE PERMIT FORM LUP—OC OPEN—CUT PAVEMENT RESTORATION
REQUIREMENTS DETAILS. WHEN THE CONTRACTOR REACHES THE SUBGRADE ELEVATION, ADDITIONAL
CALIFORNIA BEARING RATIO (CBR) TEST LOCATIONS MAY BE DIRECTED BY THE ENGINEER OR INSPECTOR
FOR SELECTED LOCATIONS BASED ON ACTUAL FIELD CONDITIONS OBSERVED. THE CBR SAMPLES AND
TESTS SHALL BE PERFORMED BY A GEOTECHNICAL ENGINEERING FIRM UNDER CONTRACT WITH FAIRFAX
COUNTY.

TRANSPORTATION MANAGEMENT PLAN

1.

2.

3.

A SMOOTH GRADE SHALL BE MAINTAINED FROM THE CENTERLINE TO THE PROPOSED EDGE OF PAVEMENT OR FACE OF CURB TO PRECLUDE

THE FORMING OF FALSE GUTTERS AND/OR THE PONDING OF WATER ON THE ROADWAY.

THE FOLLOWING PROVISIONS SHALL APPLY TO THE USE OF SHEETING AND SHORING:

THE EXISTING PAVEMENT SHALL BE RECAPPED
AND/OR REMOVED AND REPLACED AS REQUIRED TO ACCOMPLISH THIS REQUIREMENT. ALL CURB FORMS SHALL BE INSPECTED FOR
HORIZONTAL AND VERTICAL ALIGNMENT BY FAIRFAX COUNTY OR THEIR AUTHORIZED REPRESENTATIVES PRIOR TO PLACING OF CONCRETE.

(A)  SHEETING AND SHORING OR OTHER APPROVED METHODS FOR TRENCH BRACING WILL BE REQUIRED ON THIS CONTRACT AS NEEDED

TO MEET ALL SAFETY REQUIREMENTS.
(B) UNLESS OTHERWISE DIRECTED BY THE ENGINEER, SHEETING AND SHORING WILL BE REMOVED FROM ALL TRENCHES.

(C)  UNLESS SPECIFICALLY IDENTIFIED IN THE CONTRACT DOCUMENTS, NO ADDITIONAL COMPENSATION WILL BE ALLOWED FOR SHEETING

AND SHORING.

THE CONTRACTOR SHALL BE REQUIRED TO SUBMIT CHANGES TO APPROVED TRANSPORTATION MANAGEMENT
PLANS FOR APPROVAL BY V.D.O.T. A MINIMUM OF 30 WORKING DAYS PRIOR TO BEGINNING CONSTRUCTION.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR DAILY TRAFFIC CONTROL SUCH AS LANE CLOSURES,
FLAGGERS DRIVEWAY ENTRANCES, ETC., TO PROPERLY MAINTAIN TRAFFIC THROUGHOUT THE PROJECT.
EXISTING SURFACE, BASE, AND SUBBASE MATERIAL WHICH WILL BE DEMOLISHED OR OBLITERATED DURING
CONSTRUCTION AND WHICH IS DETERMINED SUITABLE BY THE ENGINEER, SHALL BE SALVAGED AND UTILIZED
FOR BACKFILL.

ALL REQUIRED CONSTRUCTION SIGNING, TEMPORARY PAVEMENT WIDENING, TEMPORARY LAND STABILIZATION,
TRAFFIC BARRIERS, TEMPORARY PAVEMENT MARKINGS, ERADICATION, ETC., SHALL BE INCLUDED IN THE
CONTRACTOR'S BID PRICE FOR TRAFFIC MAINTENANCE.

ALL TRAFFIC MAINTENANCE SHALL CONFORM WITH THE FOLLOWING AND THE LATEST REVISIONS THERETO:
THE VIRGINIA WORK AREA PROTECTION MANUAL, VA ROAD AND BRIDGE SPECIFICATIONS, VA ROAD AND
BRIDGE STANDARDS AND THE FHWA MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD).

ALL EXISTING SIGNS SHALL BE MAINTAINED AT ALL TIMES DURING CONSTRUCTION.

CONTRACTOR SHALL MAINTAIN ACCESS TO ALL DRIVEWAY ENTRANCES DURING CONSTRUCTION.

TEMPORARY CLOSURE AFFECTING EGRESS TO ADJACENT PROPERTIES SHALL BE COORDINATED WITH
AFFECTED PARTIES.

PEDESTRIAN DETOUR SHALL BE MAINTAINED AT ALL TIMES DURING CONSTRUCTION ACCORDING TO VIRGINIA
WORK AREA PROTECTION AND MUTCD GUIDELINES.

THE CONTRACTOR SHALL INFORM THE V.D.O.T. TRAFFIC OPERATIONS CENTER OF ANY LANE CLOSURES AND
SUBSEQUENT OPENINGS ON A DAILY BASIS BY CALLING 703—877—3449.

SANITARY SEWER

1. ALL SANITARY SEWER IN THIS CONTRACT SHALL BE: EITHER PVC SDR—-25 FOR COVER DEPTHS LESS THAN
18—FT AND DIP CL 52 FOR COVER DEPTHS GREATER THAN 18—FT, OR FIBERGLASS REINFORCED POLYMER
MORTAR PIPE (FRPMP), UNLESS SPECIFICALLY INDICATED IN THE PLANS.

2. ANY PVC/DIP COMBINATION OF SANITARY SEWER CROSSING A WELL DEFINED WATERCOURSES IDENTIFIED AS A
MAJOR /MINOR CROSSING ON THE PROFILES SHALL BE MECHANICALLY RESTRAINED DIP CLASS 52 TYPE PIPE
BETWEEN ADJACENT MANHOLES. FRPMP SANITARY SEWER WATERCOURSE CROSSING PIPE SHALL BE
PROVIDED WITH MECHANICALLY RESTRAINED JOINTS WITH HOBAS FRP RESTRAINED COUPLINGS, OR APPROVED
EQUAL.

3. LENGTHS OF PIPE SHOWN ON THE DRAWINGS ARE MEASURED FROM CENTER OF STRUCTURE TO CENTER OF
STRUCTURE.

4. IF PVC PIPE IS USED FOR SMALL DIAMETER SANITARY SEWER, ALL LATERAL SPUR CONNECTIONS SHALL BE
MADE WITH MANUFACTURED PVC TEE OR WYE FITTINGS. NO SADDLES SHALL BE USED.

5. LATERAL SPURS SHALL EXTEND 12" INSIDE PROPERTY LINES. IF THE UPPER ENDS OF THE LATERAL SPURS
ARE GREATER THAN 6’ BELOW THE GROUND SURFACE, THEN THE CONTRACTOR SHALL INSTALL TWO 45°

BENDS AND A VERTICAL RISER (ALL 4” DIAMETER) TO WITHIN 4" OF THE GROUND SURFACE. THE INVERT
SHOWN IN THE PROFILE IS AT THE BOTTOM OF THE LOWER 45" BEND.

6. AS—BUILT DRAWINGS FOR ALL NEW SANITARY SEWER INSTALLATIONS AND/OR ADJUSTMENTS TO EXISTING
SANITARY SEWER FACILITIES SHALL BE PREPARED IN ACCORDANCE WITH SECTION 10—-0104 OF THE FAIRFAX
COUNTY PUBLIC FACILITIES MANUAL.

7. THE CONTRACTOR SHALL OBTAIN A FAIRFAX COUNTY PLUMBING PERMIT PRIOR TO THE CONNECTION OF ANY
SANITARY SEWER SPUR LINE TO THE MAIN SANITARY SEWER.

8. ALL MANHOLE FRAME AND COVERS SHALL BE INTERNALLY LINED WITH AN EPOXY COATING PER
SPECIFICATION 33 05 13.

©

ALL MANHOLES WITHIN RESOURCE PROTECTION AREAS SHALL BE PROVIDED WITH WATERTIGHT FRAME AND
COVERS PER PFM PLATES 10—10 AND 11-10 AND NOTES ON SHEET 77.

10. ALL PRECAST CONCRETE MANHOLES SHALL BE INTERNALLY LINED, INCLUDING FRAME & COVERS, WITH AN
EPOXY COATING PER SPECIFICATION 33 05 13. SEE STRUCTURAL SHEETS 82 THRU 97 FOR THE
CAST—IN—PLACE STRUCTURE LINING DETAILS.

11. ALL MANHOLES, JUNCTION STRUCTURE, EQUALIZATION STRUCTURES, AND TRANSITION STRUCTURE SHALL HAVE
SMOOTH CIRCULAR INVERT CHANNELS. ALL CHANGES IN FLOW DIRECTION AND GRADE SHALL BE MADE IN
SMOOTH CURVE AND GRADUALLY AND EVENLY, RESPECTIVELY. ALL PRECAST MANHOLES AND POLYMER
CONCRETE PRECAST MANHOLES SHALL PROVIDE BENCHES SLOPED AT 12:1 TO 6:1 UP FROM THE MIDPOINT
OF THE PIPE CHANNEL DIAMETER AND SEE SHEETS 85 THRU 97 FOR DESIGN AND LAYOUT OF THE
INDIVIDUAL JUNCTION STRUCTURE, EQUALIZATION STRUCTURES, AND TRANSITION STRUCTURE.

12. ALL SEWER PIPES ABANDONED IN PLACE SHALL BE FILLED WITH GROUT AND THE ENDS PLUGGED WITH

MASONRY. THE CONE SECTION SHALL BE REMOVED AT ALL MANHOLES TO BE ABANDONED IN PLACE AND
REMAINING MANHOLE FILLED TO GRADE WITH GROUT OR FLOWABLE FILL.

TIME OF YEAR RESTRICTIONS

1. THE CONTRACTOR SHALL LIMIT WORK ACTIVITIES IN THE FOLLOWING AREAS LISTED SOUTH TO
NORTH:

ENTIRE PROJECT LIMITS: TREE CLEARING SHALL BE LIMITED TO OCCUR BETWEEN SEPTEMBER

15TH AND MARCH 15TH, SEE THE PROJECT'S NATIONWIDE PERMIT 58 FOR ANY OTHER
RESTRICTIONS.

FAIRFAX COUNTY PARK AUTHORITY (FCPA) — ACCOTINK STREAM VALLEY PARK:
TREE CLEARING SHALL TAKE PLACE BETWEEN SEPTEMBER 15TH TO JANUARY 31;
WORK SHALL TAKE PLACE BETWEEN JULY 1 AND JANUARY 31.

For Al

STO

RM SEWER

1.

o wN

7.
8.

A WATERTIGHT CONNECTION SHALL BE MADE AT ALL PIPES ENTERING DRAINAGE STRUCTURES.
CONNECTIONS SHALL BE MADE BETWEEN SECTIONS OF PIPE.

LENGTHS OF PIPE SHOWN ON THE DRAWINGS ARE MEASURED FROM CENTER OF STRUCTURE TO CENTER OF STRUCTURE.
INVERT ELEVATIONS SHOWN ON THE DRAWINGS ARE TAKEN AT THE FACE OF THE STRUCTURE.

SHAPE THE INVERTS OF ALL STRUCTURES ACCORDING TO V.D.O.T. STANDARD IS—1.

STORM SEWER AND CULVERT PIPE SHALL BE REINFORCED CONCRETE PIPE TO CONFORM TO THE CURRENT A.A.S.H.T.O.
DESIGNATION M170, UNLESS OTHERWISE DESIGNATED ON THE PLANS. CLASS Il PIPE WILL BE REQUIRED WITHIN THE
LIMITS OF V.D.O.T. RIGHT—OF—=WAY, UNLESS OTHERWISE NOTED.

MINOR FIELD ADJUSTMENTS IN THE ELEVATION AND ALIGNMENT OF THE STORM SEWER AND STRUCTURE MIGHT BE
NECESSARY TO MEET EXISTING CONDITIONS AND PROPOSED FINAL GRADING. THE CONTRACTOR SHALL NOTIFY FAIRFAX
COUNTY DEPARTMENT OF PUBLIC WORKS AND ENVIRONMENTAL SERVICES PRIOR TO MAKING ANY NECESSARY
ADJUSTMENTS.

TOP OF STRUCTURES SHALL BE SET TO MATCH CURB AND GUTTER, SIDEWALK AND/OR DITCH CONSTRUCTION.

A VIDEO INSPECTION OF ALL NEW OR MODIFIED STORM SEWERS IN VDOT RIGHT OF WAY WILL BE REQUIRED NO MORE
THAN 60 DAYS IN ADVANCE OF PROJECT ACCEPTANCE BY V.D.O.T.

IN ADDITION, WATERTIGHT

SIDEWALKS AND TRAILS

1.

2.

10.

1.

12.

A MINIMUM OF 2 FOOT CLEARANCE IS REQUIRED BETWEEN THE WALKWAY EDGE AND ANY VERTICAL OBSTRUCTIONS SUCH
AS TREES, UTILITY POLES, SIGNS, ETC., UNLESS OTHERWSE SPECIFICALLY NOTED ON THE PLANS AT EACH LOCATION.
A 4 FOOT UTILITY STRIP IS REQUIRED BETWEEN THE EDGE OF THE WALKWAY AND THE BACK OF THE CURB AND GUTTER,
UNLESS OTHERWISE NOTED ON THE PLAN.
A MINIMUM 10 FOOT SEPARATION IS REQUIRED BETWEEN THE EDGE OF THE SIDEWALK AND THE EDGE OF THE PAVEMENT
FOR NON CURB AND GUTTER ROADS, UNLESS OTHERWISE NOTED ON THE PLANS.
ALL HANDRAIL MATERIAL AND INSTALLATION SHALL CONFORM TO THE CURRENT VDOT ROAD AND BRIDGE STANDARDS
601.05 STANDARD HANDRAIL METHOD OF LOCATING AND ERECTING. THE FOUNDATION DETAIL FOR HANDRAILS SHALL BE
SPECIFIED IN THE CONSTRUCTION DRAWINGS.
ALL VEGETATIVE MATERIAL WITHIN 10 FEET OF VERTICAL CLEARANCE FROM THE PROPOSED TRAIL SHALL BE REMOVED
PRIOR TO TRAIL CONSTRUCTION. THE HORIZONTAL CLEARING LIMITS SHALL BE IN ACCORDANCE WITH THE DETAIL ON THE
DETAIL SHEET. AN EXCEPTION TO THIS REQUIREMENT SHALL BE TO SAVE ANY TREES THAT ARE DESIGNATED ON THE
CONSTRUCTION PLANS.
THE GRADES FOR PROPOSED SIDEWALK SHALL BE IN ACCORDANCE WITH CONSTRUCTION PLANS. ANY FIELD ADJUSTMENT
OF THE PROPOSED SIDEWALK GRADES SHALL BE APPROVED BY THE ENGINEER. THE FOLLOWING GRADE CRITERIA SHALL
BE ADHERED TO:

* MINIMUM: 1% EXCEPT IN SAGS WITH ADEQUATE DRAINAGE

* MAXIMUM:  ROADWAY GRADE OR 5%, WHICHEVER IS GREATER.
ALL DRIVEWAYS SHALL BE GRADED AS INDICATED ON THE CONSTRUCTION PLANS TO CONFORM TO ALLOWABLE CROSS
SLOPES FOR THE WALKWAY. THE CROSS SLOPES FOR WALKWAYS SHALL BE 1/4” PER FOOT OF WIDTH.
THE MINIMUM ALLOWABLE TURNING RADIUS FOR WALKWAYS SHALL BE 20 FEET. ANY TURNING RADIUS LESS THAN 20
FEET, REQUIRED DUE TO FIELD ADJUSTMENTS, SHALL BE APPROVED BY THE ENGINEER.
ALL MATERIALS AND CONSTRUCTION METHODS SHALL CONFORM TO THE REQUIREMENTS FOR WALKWAYS IN THE FAIRFAX
COUNTY PUBLIC FACILITIES MANUAL.
UNLESS MORE STRINGENT COMPACTION REQUIREMENTS ARE NOTED ON THE PLANS, THE SUBGRADE FOR ALL WALKWAYS
AND TRAILS SHALL BE COMPACTED TO A MINIMUM OF 95% OF THEORETICAL MAXIMUM DENSITY AT OPTIMUM MOISTURE
CONTENT WITHIN THE TOLERANCE SPECIFIED IN THE CURRENT EDITION OF THE V.D.O.T. ROAD AND BRIDGE SPECIFICATIONS.
SHARED USE PATHS SHALL BE A MINIMUM OF 8.0 FEET FROM THE FACE OF CURB UNLESS OTHERWISE  NOTED ON THE
PLAN.
SEE SHEET 122 FOR FAIRFAX COUNTY PUBLIC FACILITIES MANUAL TRAIL CROSS SECTIONS PLATE 1-8 DETAIL.

APPLICABLE VDOT GENERAL NOTES:

GRAD

ING GENERAL NOTES:

G—1
C—4

THE GRADE LINE DENOTES TOP OF FINISHED PAVEMENT UNLESS SHOWN OTHERWISE ON TYPICAL SECTIONS OR PLANS.
THE COST OF REMOVAL OF ALL EXISTING CONCRETE ITEMS LOCATED IN THE AREA TO BE GRADED, INCLUDING, BUT NOT
LIMITED TO THE FOLLOWING, SHALL BE INCLUDED IN THE PRICE BID FOR REGULAR EXCAVATION:

DRAINAGE GENERAL NOTES:

THE HORIZONTAL LOCATION OF ALL DRAINAGE STRUCTURES SHOWN ON THESE PLANS IS APPROXIMATE ONLY, WITH THE
EXCEPTION OF STRUCTURES SHOWING SPECIFIC STATIONS, SPECIAL DESIGN BRIDGES AND STORM SEWER SYSTEMS.

THE HORIZONTAL LOCATION AND INVERT ELEVATIONS SHOWN FOR PROPOSED CULVERTS AND STORM SEWER OUTFALL
PIPES ARE BASED ON EXISTING SURVEY DATA AND REQUIRED DESIGN CRITERIA. IF, DURING CONSTRUCTION, IT IS FOUND
THAT THE HORIZONTAL LOCATION OR INVERT ELEVATIONS SHOWN ON THE PLANS DIFFER SIGNIFICANTLY FROM THE
HORIZONTAL LOCATION OR ELEVATIONS OF THE STREAM OR SWALE IN WHICH THE CULVERT OR STORM SEWER OUTFALL
PIPE IS TO BE PLACED, THE ENGINEER SHALL CONFER WITH, AND GET APPROVAL FROM, THE APPLICABLE DISTRICT
DRAINAGE ENGINEER BEFORE INSTALLING THE CULVERT OR STORM SEWER OUTFALL PIPE.

THE M 'DIMENSIONS SHOWN ON THE PLANS FOR DROP INLETS AND JUNCTION BOXES AND THE ¢E.F. (M) DIMENSIONS
SHOWN FOR MANHOLES ARE FOR ESTIMATING PURPOSES AND ARE BASED ON THE PROPOSED INVERT ELEVATIONS
SHOWN FOR THE STRUCTURE AND THE ANTICIPATED TOP (RIM) ELEVATION BASED ON EXISTING OR PROPOSED FINISHED
GRADE. THE ACTUAL M OR B.F. (M)  IMENSIONS ARE TO BE DETERMINED BY THE CONTRACTOR FROM FIELD

ALL PIPE ON THIS PROJECT SHALL BE (REINFORCED CONCRETE — CLASS Ill). FOR STRENGTH, SHEET THICKNESS, OR
CLASS DESIGNATION, AVAILABLE SIZES, HEIGHT OF COVER LIMITATIONS AND OTHER RESTRICTIONS FOR A PARTICULAR
PIPE TYPE OR HEIGHT OF COVER, SEE THE APPLICABLE SECTIONS OF THE VDOT ROAD AND BRIDGE STANDARDS PC-1.
WHEN STANDARD CG—6 OR CG—7 IS SPECIFIED ON A RADIUS (SUCH AS AT A STREET INTERSECTION), THE ENGINEER
MAY APPROVE A DECREASE IN THE CROSS SLOPE OF THE GUTTER TO FACILITATE PROPER DRAINAGE.

THE PAVEMENT MATERIALS ON THIS PROJECT WILL BE PAID FOR ON A TONNAGE BASIS. THE WEIGHT WILL VARY IN
ACCORDANCE WITH THE SPECIFIC GRAVITY OF THE AGGREGATES AND THE ASPHALTIC CONTENT OF THE MIX ACTUALLY
USED TO SECURE THE DESIGN DEPTH. THE WEIGHT OF THE ASPHALT CONCRETE IS BASED ON 95% OF THEORETICAL

CERTAIN TREES SHALL BE PRESERVED AS NOTED ON PLANS OR AS DIRECTED BY THE ENGINEER.
WHERE STANDARD SLOPE ROUNDOFFS WOULD DAMAGE TREES, BUSHES OR OTHER DESIRABLE VEGETATION, THEY SHALL

WHERE GUARDRAIL STANDARD GR—MGS1 OR GR—MGS1A IS SHOWN ON THE PLANS AND IN THE SUMMARIES, NEW
GUARDRAIL BEAM SHALL BE USED AS PROVIDED ELSEWHERE IN THESE PLANS. THE CONTRACTOR WILL BE PAID FOR
THE ACTUAL QUANTITIES OF GUARDRAIL, STH GR—MGS1 OR STH. GR—MGS1A, AS DETERMINED BY THE ENGINEER.

ALL PAVEMENT MARKINGS AND TRAFFIC FLOW ARROWS SHOWN ON THE ROADWAY CONSTRUCTION

PLANS ARE SCHEMATIC ONLY. THE ACTUAL LOCATION AND APPLICATION OF PAVEMENT MARKINGS SHALL BE IN
ACCORDANCE WITH SECTION 704 OF THE APPLICABLE VDOT ROAD AND BRIDGE SPECIFICATIONS, MUTCD, SEQUENCE OF
CONSTRUCTION /TRAFFIC CONTROL PLANS, PAVEMENT MARKING PLAN SHEETS 268 THRU 279 AND AS DIRECTED BY THE

IFF THE REMOVAL OF BRUSH SILT BARRIER IS SPECIFIED BY THE PLANS OR REQUIRED BY THE ENGINEER, THE COST OF
REMOVAL AND DISPOSAL OF BRUSH SHALL BE IN ACCORDANCE WITH SECTION 109 OF THE APPLICABLE VDOT ROAD

ROCK FOR CHECK DAMS, INLET PROTECTION, EROSION CONTROL STONE AND RIPRAP SHALL BE IN ACCORDANCE WITH
SECTION 203 AND SECTION 414 OF THE APPLICABLE VDOT ROAD AND BRIDGE SPECIFICATIONS.
SEE EROSION AND SEDIMENT CONTROL PLAN SHEETS (SHEETS 125 THRU 146) FOR LEGENDS OF SEDIMENT CONTROL

D—1
D—2
D-3
CONDITIONS.
D—7
D—16
PAVEMENT GENERAL NOTES:
P—2
MAXIMUM DENSITY. (SEE IIM—LD—158)
INCIDENTAL GENERAL NOTES:
-6
-7
BE OMITTED WHEN SO ORDERED BY THE ENGINEER.
I-10  STH. RM—1 RIGHT OF WAY MONUMENTS SHALL BE SET BY THE CONTRACTOR.
|-12  STH. RM—2 RIGHT OF WAY MONUMENTS SHALL BE SET BY THE CONTRACTOR.
115
I-18
ENGINEER.
STORMWATER MANAGEMENT (SWM) GENERAL NOTES:
(NOT APPLICABLE)
EROSION AND SEDIMENT CONTROL (ESC) GENERAL NOTES:
E—1
AND BRIDGE SPECIFICATIONS.
E-2
E-3
MEASURES.
E—4

excavation work ANYWHERE in Virginia!

PERMANENT VEGETATION SHALL BE ESTABLISHED ON ALL DENUDED AREAS NOT OTHERWISE STABILIZED WITH
NON—ERODIBLE MATERIALS. SEE THE EROSION & SEDIMENT CONTROL DETAILS—5 SHEET FOR TECHNICAL BULLETIN
22—04 FOR PERMANENT VEGETATION ESTABLISHMENT SPECIFICATIONS.

DEPAULS URBAN FARM (#2599 CHAIN BRIDGE RD):

Always call 811 before you dig in Virginia!

WORK SHALL TAKE PLACE BETWEEN JANUARY 1 AND FEBRUARY 28.

Whitman, Requardt & Associates, LLP

12700 Fair Lakes Circle Suite 300, Fairfax, Virginia 22033
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(THIS IS NOT A COMPLETE LIST OF ALL UNDERGROUND UTILITY OPERATORS IN

FAIRFAX COUNTY.

ITS CURRENT UPDATE IS NOVEMBER 2020)

ANY UTILITY LINE STRIKE OR UNPLANNED CONTACT RESULTING IN AN INTERRUPTION OF

SERVICES IS TO BE CONSIDERED AN EMERGENCY SITUATION.

FOLLOWING ACTIONS:
,00(',$7(/<AND CLEAR THE AREA.

B) ,00(',$7(/<CALL THE UTILITY OPERATOR/OWNER (GAS, CABLE, ELECTRIC, ETC.).
DO NOT CALL MISS UTILITY.

C) DO NOT ATTEMPT TO REPAIR THE DAMAGE.

D) DO NOT AUTHORIZE BACKFILLING IF THERE IS DAMAGE UNTIL THE UTILITY OWNER
STATES THE REPAIR IS COMPLETE.

E) COVERING OVER A DAMAGED UTILITY LINE MAY LEAD TO A SERIOUS ACCIDENT LATER.

PRIMARY UTILITY COMPANIES (UPDATED NOVEMBER 2020)

A) CALL 9

IMMEDIATELY INITIATE THE

G

1IN
l

L RAL NOT

Lo <0 UTILIT

%“8
|

(THESE GENERAL NOTES SHALL BE USED WHERE THEY ARE APPLICABLE TO THE PROJECT PLANS)

MISS U TIL

NI, 2 LTR ID |UTILITY COMPANY UTILITY 1 UTILITY 2 UTILITY 3 EMERGENCY CONTACTS
1 ANS AMCS NETWORKING SERVICES, LLC COMMUNICATIONS - - 703-479-0305
571-499-3862 (W)
2 AMW AMERICAN WATER - VIRGINIA SEWER WATER - 2 e ages
AC AOC CONNECT, LLC COMMUNICATIONS - - 877-228-1071
ARIA ARIA ENERGY, LLC NATURAL GAS - - 703-994-1001
APW ARLINGTON COUNTY DEPARTMENT OF PUBLIC WORKS SEWER WATER COMMUNICATIONS | 703-228-6555
800-310-2355
6 ATT AT&T COMMUNICATIONS - - 800-252-1133
888-634-1840 (PAGER)
cLS CALICO SENECA, LLC SEWER - - 703-420-7900
8 QGS CENTURY LINK (QWEST COMMUNICATIONS) COMMUNICATIONS - - 855-796-7303
571-447-8871
9 ALX CITY OF ALEXANDRIA SEWER COMMUNICATIONS - 1A s
10 FFX CITY OF FAIRFAX SEWER - - 703-385-7924
11 FCH CITY OF FALLS CHURCH SEWER - - 571-238-5127
12 CGC COGENT COMMUNICATIONS, INC. COMMUNICATIONS - - 877-875-4311
13 CPL COLONIAL PIPELINE NATURAL GAS - - 800-926-2728
800-544-5606
14 CGV COLUMBIA GAS OF VIRGINIA NATURAL GAS - - 800-543-5911
703-631-5363 (METRD)
15 CGT COLUMBIA GAS TRANSMISSION CORPORATION NATURAL GAS - - 800-835-7191 (24 HOURS)
804-640-8230
16 CMC COMCAST COMMUNICATIONS - RESTON COMMUNICATIONS - - oA B2 AFTER HOURSS
866-272-5111
17 cox COX COMMUNICATIONS COMMUNICATIONS - - 877-875-4311
877-696-1662
18 CRN CROWN CASTLE SOLUTIONS CORPORATIONS COMMUNICATIONS - - 888-632-0931
19 DCS DC WATER & SEWER AUTHORITY SEWER - - 202-612-3400
20 DOM DOMINION ENERGY, INC. ELECTRIC COMMUNICATIONS - 866-366-4357
o1 DMT DOMINION TRANSMISSION, INC. NATURAL GAS - - 888-264-8240 (24/7)
22 FCU 5?\1/'?;?5(,\‘ COUNTY — WASTEWATER COLLECTION SEWER COMMUNICATIONS | RECLAIMED WATER |703-323-1211
23 FCW FAIRFAX COUNTY WATER AUTHORITY WATER - - 703-698-5600
24 FPC FAIRFAX PROFESSIONAL CENTER, LP COMMUNICATIONS - - 703-975-9280
o5 FWR FAIRWAY I & FAIRFAWAY II RESIDENTIAL, LLC NATURAL GAS - - 703-471-5034
26 FCS FIBER CONNECT, LLC COMMUNICATIONS - - 571-237-2993
27 FBL FIBERLIGHT, LLC COMMUNICATIONS - - 800-672-0181
28 FTB FORT BELVOIR RESIDENTIAL COMMUNITIES, LLC ELECTRIC WATER SEWER 571-969-0165
29 GVA GVA PARTNERSHIP, LLC NATURAL GAS - - 240-994-4407
30 Juc JONES UTILITIES CONSTRUCTION COMMUNICATIONS - - 703-283-4064
31 KMT KINDER MORGAN SOUTHEAST TERMINALS NATURAL GAS JET FUEL - 800-510-5678
32 LTC LEVEL 3 COMMUNICATIONS/CENTURY LINK COMMUNICATIONS - - 877-366-8344
33 LTF LIGHTOWER FIBER NETWORKS, LLC COMMUNICATIONS - - 888-583-4237
571-291-7880
34 LWS LOUDOUN WATER SEWER WATER - 2 I 7508 (AFTER HOURSS
35 LMS LUMOS NETWORKS, INC. COMMUNICATIONS - - 877-411-6930
RECLAIMED
36 MHA MAYMONT HOMEOWNERS ASSOCIATION, INC. ELECTRIC CLAle - 888-788-2678
37 MCI MCI, WORLDCOM (OWNED BY VERIZON) COMMUNICATIONS - - 800-624-9675
38 MDS METRODUCT SYSTEMS VA, LLC COMMUNICATIONS - - 703-479-0305
39 DCA METROPOLITAN WASHINGTON AIRPORT AUTHORITY COMMUNICATIONS | NATURAL GAS ELECTRIC 703-417-8063
40 MIT THE MITRE CORPORATION COMMUNICATIONS - - 703-983-6024
41 MTV MOUNT VERNON LADIES ASSOCIATION SEWER - - 703-799-8678
42 NVE ?ﬁg@g%?“ VIRGINIA ELECTRIC COOPERATIVE ELECTRIC COMMUNICATIONS - 703-392-1514
43 PPL PLANTATION PIPELINE COMPANY NATURAL GAS - - 800-510-5678
44 PWS PRINCE WILLIAM COUNTY SERVICE AUTHORITY SEWER WATER - 703-335-7982
RECLAIMED
45 RTR RESTON RELAC, LLC LAl - - 703-349-3301
46 STC SHENANDOAH TELECOMMUNICATIONS COMMUNICATIONS - - 540-984-5531
47 SOH SOUTHERN OAKS HOMEOWNERS ASSOCIATION ELECTRIC - - 703-795-8576
48 SGC SOUTHGATE CONDOMINIUM ASSOCIATES, INC. NATURAL GAS - - 703-386-6217
49 SLD SPRINT LONG DISTANCE (GLOBAL ONED COMMUNICATIONS - - 800-521-0579 (24 HOURS)
50 SIG SUMMITIG, LLC COMMUNICATIONS - - 855-776-6515
51 TRW/WMG | THOMAS R. WILLLIAMS COMPANY (OWNS TRANSCO) NATURAL GAS - - 800-440-8475
52 HRN TOWN OF HERNDON PUBLIC WORKS SEWER WATER ELECTRIC 703-435-6860
703-255-6381
53 VNN TOWN OF VIENNA SEWER WATER - T o3 AFTER S100PM
54 UNF UNITI FIBER COMMUNICATIONS - - 877-652-2321
55 ums UPPER OCCOQUAN SERVICE AUTHORITY SEWER - - 703-282-0105
56 VSN VERIZON COMMUNICATIONS - - 888-483-1233
57 VSN VERIZON WIRELESS COMMUNICATIONS - - 571-436-4537
_ B 703-549-7080
58 VAW VIRGINIA AMERICAN WATER COMPANY WATER o3
59 WGL WASHINGTON GAS NATURAL GAS - - 703-750-4831 (GAS LEAKD
60 WXN WINDSTREAM KDL COMMUNICATIONS - - 800-289-1901
61 ZAY ZAYO BANDWIDTH CENTRAL, LLC COMMUNICATIONS - - 866-236-2824

1Y, VAoll: CALL 1—-800—2552— /001

UTILITIES NOTES

OR 317
TRANSPORTATION PROJECTS/

WORK WITHIN THE RIGHT=0F =WAY UTILITIES

1. THE UTILITY INFORMATION SHOWN ON THESE PLANS IS TAKEN FROM INFORMATION PROVIDED BY AN
UNDERGROUND UTILITY DESIGNATING AND LOCATING COMPANY AND IN SOME CASES, FROM INFORMATION
RECEIVED FROM THE UTILITY COMPANIES. THE DEPARTMENT OF PUBLIC WORKS AND ENVIRONMENTAL
SERVICES DOES NOT GUARANTEE THAT THE UTILITY INFORMATION SHOWN ON THE PLANS IS COMPLETE

UNDERGROUND VDOT OWNED/MAINTAINED UTILITIES

OR ACCURATE. THE CONTRACTOR MUST VERIFY THE UTILITY LOCATIONS PRIOR TO CONSTRUCTION. 1.

2. ALL EXISTING UNDERGROUND UTILITIES SHALL BE MARKED IN THE FIELD BY MISS UTILITY PRIOR TO
CONSTRUCTION. THE CONTRACTOR SHALL BE RESPONSIBLE FOR SCHEDULING THE FIELD MARKING OF
UTILITES WITH MISS UTILITY (VA811).

5. ALL EXISTING UNDERGROUND UTILITIES SHALL BE PHYSICALLY LOCATED BY THE CONTRACTOR BY HAND
EXCAVATION OR TEST HOLES PRIOR TO THE BEGINNING OF ANY CONSTRUCTION IN THE VICINITY OF
THESE UTILITIES.

4. THE CONTRACTOR SHALL CONFORM TO THE PROVISIONS AS SPECIFIED IN THE CURRENT VIRGINIA

ADMINISTRATIVE CODE (VAC) SECTION 20VAC5—309—140, EXCAVATOR’S RESPONSIBILITIES TO AVOID
DAMAGE, DISLOCATING OR DISTURBANCE OF UTILITY LINES, AS FOLLOWS: 3.

NOTE: ANY PERSON EXCAVATING AROUND UNDERGROUND UTILITY LINES SHALL TAKE ALL REASONABLE STEPS
TO PROTECT SUCH UTILITY LINES. THESE STEPS SHALL INCLUDE, BUT ARE NOT LIMITED TO, THE FOLLOWING:
A. THE EXCAVATOR SHALL PLAN THE EXCAVATION IN SUCH A MANNER TO AVOID DAMAGE TO, AND
MINIMIZE INTERFERENCE WITH, UNDERGROUND UTILITY LINES IN AND NEAR CONSTRUCTION AREA.

B. THE EXCAVATOR SHALL EXPOSE THE UNDERGROUND UTILITY LINE TO ITS EXTREMITIES BY HAND WHEN
DIGGING WITHIN THE EXCAVATION AREA WHEN EXCAVATION IS EXPECTED TO COME WITHIN TWO FEET
OF THE MARKED LOCATION OF THE UNDERGROUND UTILITY LINE.

C. THE EXCAVATOR SHALL NOT UTILIZE MECHANIZED EQUIPMENT WITHIN TWO FEET OF THE EXTREMITIES
OF ALL EXPOSED UTILITY LINES.

D. THE EXCAVATOR SHALL MAINTAIN A REASONABLE CLEARANCE, TO INCLUDE THE WIDTH OF THE
UTILITY LINE, IF KNOWN, PLUS 24 INCHES, BETWEEN THE MARKED OR STAKED LOCATION OF AN
UNDERGROUND UTILITY LINE AND THE CUTTING EDGE OR POINT OF ANY MECHANIZED EQUIPMENT,
CONSIDERING THE KNOWN LIMIT OF CONTROL OF THE CUTTING EDGE OR POINT TO AVOID DAMAGE TO
THE UTILITY LINE.

E. THE EXCAVATOR SHALL PROVIDE PROPER SUPPORT FOR UNDERGROUND UTILITY LINES DURING
EXCAVATION ACTIVITIES. DURING BACKFILL OPERATIONS, THE EXCAVATOR SHALL USE THE SAME OR S.
SIMILAR BACKFILL MATERIAL THAT WAS ORIGINALLY AROUND THE UTILITY LINE, ENSURE THERE IS
PROPER COMPACTION AROUND THE UTILITY LINE, PROTECT ALL TRACER WIRES, AND PROTECT OR
REPLACE WARNING TAPES. 6.

5. PRIVATE UTILITIES WILL NOT BE LOCATED OR MARKED BY LOCATORS ON BEHALF OF PUBLIC UTILITY

OWNERS. THE CONTRACTOR IS RESPONSIBLE THAT POSITIVE COMMUNICATION IS CONDUCTED WITH THE

RESPONSIBLE PRIVATE UTILITY OWNER BEFORE, DURING, AND AFTER PERFORMING WORK IN THE AREA OF

THE PRIVATE UTILITY.

6. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THAT THE EXISTING UTILITIES ARE

4.

UNDERGROUND VIRGINIA DEPARTMENT OF TRANSPORTATION (VDOT) OWNED AND/OR MAINTAINED
UTILITIES MAY BE PRESENT WITHIN THE PROJECT LIMITS. THESE UTILITIES MAY INCLUDE POWER,
COMMUNICATION OR OTHER UTILITIES RELATED TO STREET/PEDESTRIAN LIGHTING, INTELLIGENT
TRAFFIC SYSTEM (ITS) DEVICES SUCH AS VARIABLE MESSAGE SIGNS (VMS), TRAFFIC SIGNALS AND
OTHER RELATED FACILITIES.

. FAIRFAX COUNTY HAS ATTEMPTED TO SHOW ANY KNOWN UNDERGROUND VDOT OWNED OR

MAINTAINED UTILITIES ON THE PLANS BASED UPON THE BEST AVAILABLE INFORMATION AT THE
TIME OF DESIGN.

MISS UTILITY (VA811) DOES NOT AND WILL NOT MARK THE LOCATION OF UNDERGROUND VDOT
OWNED AND/OR MAINTAINED UTILITIES WITHIN THE PROJECT AREA.

AT LEAST 48—HOURS IN ADVANCE OF ANY EXCAVATION LOCATED WITHIN 1,000—FEET OF A
TRAFFIC SIGNAL OR WITHIN |-66 LIMITED ACCESS RIGHT OF WAY, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR REQUESTING THAT VDOT MARK THEIR UNDERGROUND UTILITIES IN THE FIELD.
ALL REQUESTS SHALL BE SUBMITTED THROUGH THE ONLINE %DOT NORTHERN REGION
OPERATIONS UTILITY LOCATING AND MARKING REQUEST SYSTEM” UTILIZING THE FOLLOWING VDOT
WEBSITE:

HTTP: //WWW.VDOTUTILITYMARKING. VIRGINIA.GOV

THE 48—HOUR TIME LIMIT DOES NOT BEGIN UNTIL 7 A.M. THE BUSINESS DAY FOLLOWING RECEIPT
OF THE UTILITY LOCATION REQUEST BY VDOT. STATE HOLIDAY AND WEEKENDS ARE NOT
CONSIDERED TO BE BUSINESS DAYS. UNDERGROUND VDOT UTILITY LOCATION REQUESTS
RECEIVED AFTER 4:30 P.M. SHALL BE CONSIDERED TO BE RECEIVED BY VDOT ON THE NEXT
BUSINESS DAY.

NO EXCAVATION SHALL COMMENCE UNTIL THE UNDERGROUND VDOT UTILITIES HAVE BEEN
MARKED.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIR OR REPLACEMENT OF UNDERGROUND

VDOT OWNED/MAINTAINED UTILITIES THAT ARE DAMAGED DUE TO CONSTRUCTION OPERATIONS AT
NO COST TO THE COUNTY.

UTILITY RELOCATION PLANS

DISCONNECTED, PRIOR TO CLEARING THE SITE OF TREES, BUILDINGS, FOUNDATIONS, ETC. WITHIN THE
LIMITS OF CONSTRUCTION IN ACCORDANCE WITH THE REQUIREMENTS INDICATED ON THE CONSTRUCTION
PLANS.

7. IF THE CONTRACTOR DAMAGES A UTILITY LINE, THE CONTRACTOR SHALL TAKE THE FOLLOWING STEPS AS
MINIMUM:

A. IF THERE IS AN IMMEDIATE DANGER TO LIFE OR PROPERTY OR A GAS LEAK, ,00(',$7(/<CALL 911
AND CLEAR AND SECURE THE AREA.

B. THE CONTRACTOR SHALL ,00(',$7(/<NOTIFY THE AFFECTED UTILITY OPERATOR(S) (GAS,
COMMUNICATION, ELECTRIC, WATER, SEWER, OTHERS) TO IMPLEMENT THE NECESSARY REPAIR WORK. 3.
C. THE CONTRACTOR SHALL THEN NOTIFY FAIRFAX COUNTY OF THE INCIDENT AND PROVIDE UPDATES ON
THE REPAIR WORK.
D. CONTRACTOR SHALL NOT BACKFILL AROUND THE UNDERGROUND UTILITY LINE UNTIL THE OPERATOR
HAS REPAIRED THE DAMAGE OR HAS GIVEN CLEARANCE TO BACKFILL.
E. THE CONTRACTOR SHALL PROVIDE A WRITTEN PRELIMINARY ACCIDENT REPORT TO THE ENGINEER
WITHIN 24 HOURS OF OCCURRENCE AND A COMPLETE WRITTEN REPORT WITHIN 7 CALENDAR DAYS.
8. CONTRACTORS SHALL NOTIFY OPERATORS WHO MAINTAIN UNDERGROUND UTILITY LINES IN THE AREA OF
PROPOSED CONSTRUCTION, EXCAVATION OR BLASTING AT LEAST TWO WORKING DAYS, BUT NOT MORE
THAN TEN WORKING DAYS PRIOR TO COMMENCEMENT OF EXCAVATION OR DEMOLITION IN ACCORDANCE
WITH CHAPTER 63 OF THE FAIRFAX COUNTY CODE. NAMES AND TELEPHONE NUMBERS OF SELECT 4.
OPERATORS OF UNDERGROUND UTILITY LINES IN FAIRFAX COUNTY APPEAR AS PART OF THE UTILITIES
NOTES. THESE NUMBERS WILL ALSO BE USED TO SERVE EMERGENCY CONDITION NOTICE AS REQUIRED
BY CHAPTER 63 OF THE FAIRFAX COUNTY CODE. THIS IS NOT A COMPLETE LIST OF ALL UNDERGROUND  °-
UTILITY OPERATORS IN FAIRFAX COUNTY. IT WAS LAST UPDATED ON NOVEMBER 2020.

9. THE CONTRACTOR SHALL NOTIFY DOMINION ENERGY AT 888—-667—3000 WHEN THEY ARE TRIMMING TREES
OR LIFTING EQUIPMENT IN CLOSE PROXIMITY TO OR UNDER POWER LINES. THE CONTRACTOR SHALL
OBTAIN THE CLEARANCE REQUIREMENTS FROM DOMINION ENERGY FOR THE AFFECTED AREA(S) AND 6.
STRICTLY FOLLOW THEM DURING ITS EXECUTION.

10. THE CONTRACTOR MUST CONTACT VDOT CUSTOMER SERVICE CENTER AT 800-367-7623 A MINIMUM OF
48 HOURS PRIOR TO INITIATING ANY PLANNED EXCAVATION WITHIN 1,000 FEET OF A SIGNALIZED
INTERSECTION AND/OR NEAR VDOT INTELLIGENT TRANSPORTATION SYSTEM (ITS) INFRASTRUCTURE AS PER
LAND USE PERMIT — SPECIAL PROVISIONS GENERAL.

1.

GENERAL CONSTRUCTION SEQUENCE

1) ROADS ARE TO REMAIN OPEN TO TWO WAY TRAFFIC DURING NON—CONSTRUCTION HOURS. TRAFFIC FLOW
SHOULD BE MAINTAINED ACCORDING TO MOT. ANY CLOSURE REQUESTS MUST BE IN WRITING AND REQUIRES
APPROVAL FROM LOCAL JURISDICTIONS AND THE ENGINEER AND OWNER.

2) INSTALL EROSION AND SEDIMENT CONTROL AND INDICATED ON THE PLANS OR AS DIRECTED BY THE
ENGINEER OR LOCAL JURISDICTION THROUGHOUT THE DURATION OF THE WORK.

3) STAKEOUT LOCATION OF PROPOSED IMPROVEMENTS. UNDERGROUND UTILITIES, LATERALS AND SERVICES
SHALL BE TEST PITTED BY THE CONTRACTOR AT THE START OF CONTRACT.

4) CONTRACTOR SHALL CONFIRM LOCATIONS AND DEPTHS OF CRITICAL INFRASTRUCTURE CROSSINGS INCLUDING
BEFORE COMMENCING WORK:

. BOX CULVERT CROSSINGS AT (UNDER) VIRGINIA CENTER BLVD AND AT (UNDER) TAPAWINGO ROAD

a

b. BOX CULVERT CROSSING (UNDER) WITHIN WMATA PARKING LOT NEAR SAINTSBURY DRIVE
c. EQUALIZATION STRUCTURES NOS. 1 AND 2.
d
e

. JUNCTION STRUCTURE NO. 1 (ACCOTINK CREEK CONFLUENCE CHAMBER)
EXISTING 36" AND 217 SANITARY SEWERS (UNDER) LEE HIGHWAY (VA—29)

5) CONTRACTOR SHALL PERFORM THE WORK ANTICIPATED TAKING INTO ACCOUNT TIME OF YEAR RESTRICTIONS
NOTED ON SHEET O0S&.

6) CONTRACTOR SHALL INSTALL TRENCHLESS SANITARY SEWER UNDER |-66 AND THE WEST BOUND RAMP FROM
NUTLEY ST AT THE START OF CONTRACT.

7) CONTRACTOR SHALL INSTALL THE EQUALIZATION STRUCTURES (EQ-1 & EQ-2) AND JUNCTION STRUCTURE
(JS—1) AT THE START OF THE CONTRACT.

8) SANITARY SEWER PIPELINE SHALL BE INSTALLED STARTING AT EQUALIZATION STRUCTURES AND/OR JUNCTION
STRUCTURE (JS—1) AND CONTINUE IN A SOUTH TO NORTH MANNER.

9) CIPP WORK SHALL COMMENCE AFTER NEW SANITARY SEWER WORK IS COMMISSIONED AND OPERATIONAL.

FAIRFAX COUNTY HAS COORDINATED THE PROPOSED IMPROVEMENTS WITH THE OWNERS OF ALL
KNOWN UNDERGROUND UTILITIES IN THE PROJECT AREA. THE CONTRACTOR IS ALSO RESPONSIBLE
TO VERIFY THE LOCATIONS, TO THEIR SATISFACTION, OF ALL UNDERGROUND UTILITIES A MINIMUM
OF 2 WEEKS PRIOR TO THE BEGINNING OF EXCAVATIONS.

. AVAILABLE UNDERGROUND UTILITY TEST HOLE INFORMATION, NOTING THE HORIZONTAL AND

VERTICAL LOCATION OF KNOWN UNDERGROUND UTILITIES THAT ARE IN POTENTIAL CONFLICT WITH
THE PROJECT, ARE INCLUDED AS AN APPENDIX IN THE PROJECT SPECIFICATIONS.

WHERE UNDERGROUND UTILITIES ARE IN CONFLICT WITH THE PROJECT, (12—INCH FAIRFAX WATER
WATER MAIN, 8—INCH FAIRFAX DPWES SANITARY SEWER, 4—INCH WASHINGTON GAS GAS MAIN,
8—INCH TOWN OF VIENNA WATER MAIN), THE CONFLICTING UTILITIES ARE TO BE INSTALLED BY
THE CONTRACTOR OR COORDINATED WITH WASHINGTON GAS (INDICATED AS "BY OTHERS” IN THE
PLANS) TO OCCUR NO MORE THAN ONE MONTH PRIOR TO THE COMMENCEMENT OF THE
SANITARY SEWER CONSTRUCTION ACTIVITIES AT THESE LOCATIONS OR AS SPECIFIED BY
SEQUENCING NOTES. HOWEVER, AS WITH ALL CONSTRUCTION ACTIVITIES, EXTREME CARE SHALL
BE TAKEN BY THE CONTRACTOR TO ENSURE UTILITY LOCATIONS ARE KNOWN PRIOR TO
EXCAVATION.

MISS UTILITY (VA811) MAY NOT HAVE THE MOST RECENT UP TO DATE INFORMATION CONCERNING
UNDERGROUND UTILITIES THAT MAY HAVE BEEN RECENTLY RELOCATED PRIOR TO CONSTRUCTION.

FAIRFAX COUNTY MAY PROVIDE AVAILABLE PLANS SHOWING THE APPROXIMATE LOCATION OF
RECENTLY RELOCATED UNDERGROUND UTILITIES TO THE CONTRACTOR AT THE PRE—CONSTRUCTION
CONFERENCE, OR UPON REQUEST FOLLOWING AWARD OF THE CONSTRUCTION CONTRACT. WHERE
PRACTICABLE, THE UTILITY RELOCATION PLANS MAY BE INCLUDED IN THE BID DOCUMENTS.

ANY NEW UTILITY SERVICE OR KNOWN UNDERGROUND UTILITIES THAT ARE IN CONFLICT WITH THE
PROJECT ARE NOTED ON THE PLANS AND/OR SPECIFICATIONS. THE CONTRACTOR SHALL BE
RESPONSIBLE FOR TIMELY DOCUMENTED COORDINATION AND INSTALLATION OF NEW SERVICE AS
WELL AS COMPLETION OF ANY UTILITY RELOCATIONS/DEMOLITION. ALL UTILITY WORK SHALL BE
COORDINATED BY THE CONTRACTOR WITH THE APPROPRIATE UTILITY COMPANY UNLESS NOTED
OTHERWISE SPECIFICALLY CONVEYED IN WRITING BY THE OWNER.

APWA UNIFORM COLOR CODE

WHITE PROPOSED EXCAVATION

PINK TEMPORARY SURVEY MARKINGS

RED ELECTRIC POWER LINES, CABLES, CONDUIT, AND LIGHTING CABLE

YELLOW | GAS, OIL, STEAM, PETROLEUM, OR OTHER GASEOUS OR FLAMMABLE MATERIAL
ORANGE| COMMUNICATION, ALARM OR SIGNAL LINES, CABLES OR CONDUIT

BLUE POTABLE (DRINKABLE) WATER

PURPLE | RECLAIMED WATER, IRRIGATION, AND SLURRY LINES

GREEN SEWER AND DRAIN LINES

Whitman, Requardt & Associates, LLP

12700 Fair Lakes Circle Suite 300, Fairfax, Virginia 22033
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(THESE GENERAL NOTES SHALL BE USED WHERE THEY ARE APPLICABLE TO THE PROJECT PLANS)

TOWN OF VIENNA: WATER - UTILITY NOTES

10.

1.

12.

13.

14.

15.

16.

CONSTRUCTION METHODS AND MATERIALS SHALL CONFORM TO THE LATEST VERSIONS OF
THE FAIRFAX WATER DESIGN PRACTICE MANUAL & CONSTRUCTION PRACTICE MANUAL &
APPROVED PRODUCTS LIST & STANDARD DETAILS, THE FAIRFAX COUNTY PUBLIC FACILITIES
MANUAL (PFM), AND VIRGINIA DEPARTMENT OF TRANSPORTATION STANDARDS AND
SPECIFICATIONS, AND ANY OTHER TOWN OF VIENNA (THE TOWN) APPLICABLE CODES.

LOCATION, DEPTHS, AND SIZES OF EXISTING UTILITIES SHOWN ON THE PLANS ARE NOT
GUARANTEED. FIELD VERIFY THE LOCATION, ELEVATION, TYPE, AND DIMENSIONS/SIZE OF
EXISTING UNDERGROUND UTILITIES AND POINTS OF CONNECTION PRIOR TO EXCAVATION,
ORDERING OF MATERIALS, AND INSTALLATION OF NEW WORK.

THE WATER RELOCATION PLAN & PROFILE — TOWN OF VIENNA, DRAWING SHEET 70 IS FOR
TOWN OF VIENNA WATER MAIN RELOCATION WORK ONLY.

NO VALVES OR OTHER CONTROL DEVICE ON THE EXISTING WATER SYSTEM SHALL BE
OPERATED BY THE CONTRACTOR. TOWN OF VIENNA STAFF SHALL OPERATE ALL EXISTING
VALVES.

IMMEDIATELY NOTIFY THE FAIRFAX COUNTY DEPARTMENT OF TRANSPORTATION (FCDOT), THE
TOWN OF VIENNA AND THE AFFECTED UTILITY OWNER IF UTILITIES ARE DAMAGED DURING
CONSTRUCTION.  DAMAGE TO EXISTING UTILITES SHALL BE REPAIRED TO THE SATISFACTION
OF THE AFFECTED UTILITY OWNER AND COSTS FOR REPAIR WORK SHALL BE BORNE SOLELY
BY THE CONTRACTOR.

EXISTING MAINS AND SERVICES SHALL REMAIN IN SERVICE UNTIL NEW MAINS AND SERVICES
ARE PLACED IN SERVICE AND APPROVED BY THE OWNER. PROPOSED FIRE HYDRANTS

SHALL REMAIN COVERED BY MEANS OF SECURELY ATTACHED BURLAP BAGS (OR OTHER
OWNER APPROVED METHOD) UNTIL TESTED AND PLACED IN SERVICE.

DO NOT INSTALL WATER MAIN JOINTS BENEATH PROPOSED OR EXISTING UTILITIES AND
STORM SEWER WHEN CROSSING UNDER THESE STRUCTURES. A MINIMUM CLEARANCE OF 8
TO 10 FEET BEYOND THE OUTSIDE OF THE FOREIGN PIPE OR UTILITY SHALL BE REQUIRED
WHEN PLACING JOINTS.

INSTALL VALVES WITH OPERATOR STEMS IN THE VERTICAL PLANE THROUGH THE PIPE AXIS
AND PERPENDICULAR TO THE PIPE AXIS. LOCATE VALVES AS SHOWN ON THE DRAWINGS.
NO VALVES SHALL BE LOCATED UNDER CONCRETE GUTTER.

WATER MAIN SHALL BE LAID WITH BELL ENDS FACING THE DIRECTION OF LAYING. WHERE
GRADE IS 10 PERCENT OR GREATER, PIPE SHALL BE LAID UPHILL WITH BELL ENDS
UPGRADE.

FIELD VERIFY LOCATIONS AND DEPTH OF SANITARY SEWER LATERALS PRIOR TO
CONSTRUCTION. CONTRACTOR TO SCHEDULE SANITARY SEWER LATERAL CONNECTIONS WITH
THE PROPERTY OWNER, USER, FCDOT, AND TOWN OF VIENNA.

EXISTING WATER AND SANITARY SEWER UTILITY APPURTENANCES (I.E. VALVE BOXES,

SANITARY MANHOLES, SANITARY CLEANOUTS, ETC.), UNLESS INDICATED TO BE REMOVED,
SHALL BE ADJUSTED TO FINISH GRADE, REGARDLESS OF WHETHER THEY ARE SHOWN ON
THE PLANS.

ITEMS OF MATERIAL, LABOR, SUPPLIES, OR EQUIPMENT THAT ARE NOT SPECIFICALLY LISTED
AS A PAY [TEM, BUT WHICH ARE REQUIRED TO COMPLETE THE WORK AS SHOWN ON THE
DRAWINGS AND AS DESCRIBED IN THE SPECIFICATIONS, ARE CONSIDERED SUBSIDIARY
OBLIGATIONS OF THE CONTRACTOR. NO SEPARATE MEASUREMENT OR PAYMENT WILL BE
MADE FOR SUCH ITEMS.

REMOVAL OF EXISTING WATER MAIN, WATER SERVICE LINES, WHERE INDICATED OR WHERE
REQUIRED DUE TO CONFLICTS WITH PROPOSED WORK, SHALL BE INCIDENTAL TO NEW
UTILITY PAY ITEMS.

COMPLY WITH THE PROVISIONS AND REQUIREMENTS OF THE OVERHEAD HIGH VOLTAGE LINES
SAFETY ACT IN PERFORMING WORK ON THIS PROJECT.

THE TOWN OF VIENNA SHALL HAVE SALVAGE RIGHTS FOR ALL PUBLIC WATER
APPURTENANCES BEING REMOVED.

DEPTHS OF EXISTING UTILITIES SHOWN IN THE PROFILES ARE BASED ON INDUSTRY
STANDARD DEPTHS, EXCEPT WHERE TEST HOLES HAVE BEEN PROVIDED. THE CONTRACTOR
SHALL VERIFY THE ELEVATION, MATERIAL, AND SIZE OF EXISTING UTILITIES AT WATER
CROSSING LOCATIONS PRIOR TO CONSTRUCTION. THE CONTRACTOR SHALL IMMEDIATELY
CONTACT THE ENGINEER & TOWN INSPECTOR IF AN EXISTING UTILITY WILL CONFLICT WITH
THE NEW WATERLINE.

TOWN OF VIENNA: WATER MAIN CONSTRUCTION NOTES

10.

1.

12,
13.

14,

15.

16.
17.
18.

WATER MAIN CONSTRUCTION SHALL COMPLY WITH THE LATEST ISSUE OF THE TOWN OF VIENNA
PUBLIC INFRASTRUCTURE MANUAL (PIM), VIRGINIA STATE WATERWORKS REGULATIONS, VDOT ROAD &
BRIDGE SPECIFICATIONS & STANDARDS, AND FAIRFAX COUNTY PUBLIC FACILITY MANUAL (PFM).

PRIOR TO COMMENCING THE WATER MAIN CONSTRUCTION, THE DEVELOPER/OWNER SHALL NOTIFY
THE TOWN OF VIENNA, DEPARTMENT OF PUBLIC WORKS, WATER & SEWER DIVISION, 703-255-6380.

THE DEVELOPER SHALL REQUEST INSPECTION BY THE PUBLIC WATER SUPPLY AGENCY THREE (3)
DAYS PRIOR TO COMMENCING CONSTRUCTION OF ANY WATER MAIN.

ALL BRANCH VALVES SHALL BE STRAPPED AND ALL WATER MAINS SHALL HAVE A MINIMUM COVER
OF FOUR (4) FEET UNLESS OTHERWISE APPROVED BY THE TOWN OF VIENNA.

BACKFLOW PREVENTER IS ABSOLUTELY REQUIRED FOR TEMPORARY CONSTRUCTION, IRRIGATION
SYSTEMS OR VEHICLE WASH AREAS, WHERE AS REQUIRED BY THE STATE WATERWORKS REGULATIONS.
PRIOR TO DIGGING, NOTIFY MISS UTILITY AT 1-800-552-7001 THREE (3) WORKING DAYS IN
ADVANCE.

ALL CONSTRUCTION MUST BE DONE IN COMPLIANCE WITH THE OCCUPATIONAL SAFETY AND HEALTH
ACT (OSHA) OF 1970, AND ALL RULES AND REGULATIONS THERETO APPURTENANT.

THE DEVELOPER AGREES TO ACCEPT FULL RESPONSIBILITY AND ALL COSTS FOR THE INSTALLATION
OF WATER MAINS AND APPURTENANCES, INCLUDING ANY ADJUSTMENTS IN ALIGNMENT AND GRADE OR
RELOCATION TO EXISTING WATER FACILITIES DUE TO THE DEVELOPMENT OF THIS PROPERTY, ANY
REPAIR AND MAINTENANCE REQUIRED PRIOR TO FINISH GRADING AND SURFACING OF THE STREETS

AND/OR EASEMENTS. FINAL ACCEPTANCE WILL NOT BE CONSIDERED OR GRANTED UNTIL AFTER THE
STREETS HAVE BEEN SURFACED OR THE EASEMENTS FINALLY GRANTED.

ALL WATER METERS SHALL BE PLACED BETWEEN THE BACK OF CURB AND PROPOSED SIDEWALK
AND SHALL BE 1" WATER METERS WITH 24" DIAMETER METER BOXES.

ALL SERVICE LINES ARE 1" OFF WATER MAIN. EXISTING SERVICE LINES MUST BE CUT AND CRIMPED
AT THE MAIN. ALL ABANDONED SERVICE LINE MUST BE TURNED OFF AT THE CORPORATION STOP.

ALL T'S AND VALVES NEED TO BE CONNECTED WITH MEGALUGS RETAINER GLANDS.

ALL T'S NEED BLOCKING.

BEFORE THE START OF CONSTRUCTION, THE DEVELOPER MUST PROVIDE THE FOLLOWING

INFORMATION AND/OR EVIDENCE OF COMPLIANCE WITH ALL APPLICABLE REGULATIONS AND LAWS:

— IF ANY EASEMENTS ARE NEEDED, TWO (2) COPIES OF THE RECORDED EASEMENT MUST BE
PROVIDED, INCLUDING THE PLACE, DATE AND REFERENCE OF THE RECORDED EASEMENT.

— WRITTEN NOTICE OF THE TENTATIVE STARTING DATE OF CONSTRUCTION, WHICH MUST BE A
MINIMUM OF ONE (1) WEEK FOLLOWING THE DATE OF NOTICE, IS NEEDED. IN ADDITION, THE

DEVELOPER MUST PROVIDE THE NAMES AND PHONE NUMBERS OF TWO (2) EMERGENCY
CONTACTS.

WATER VALVES SHALL ONLY BE OPERATED BY THE TOWN OF VIENNA PERSONNEL. THE CONTRACTOR
IS REQUIRED TO PROVIDE TWO (2) WORKING DAYS NOTICE OF ANY SHUTDOWN REQUIRED. WATER
DISRUPTIONS TO EXISTING CUSTOMERS SHALL BE KEPT TO A MINIMUM WHICH MAY REQUIRE THE
CONTRACTOR TO INSTALL INSERTING VALVES. CONTACT TOWN OF VIENNA, DEPARTMENT OF PUBLIC
WORKS, WATER & SEWER DIVISION, 703-255-6380.

TOWN WORKING HOURS FOR WATER & SEWER ARE MONDAY THROUGH FRIDAY, 7:00AM — 3:30PM,
WITH THE EXCEPTION OF HOLIDAYS. ANY INSPECTION OR SHUT DOWNS OUTSIDE OF WORKING
HOURS SHALL REQUIRE ADDITIONAL FEES.

ALL VALVE COVERS SHALL BE STAMPED, WATER.

ALL FIRE HYDRANTS SHALL BE MUELLER.

DEVELOPER IS RESPONSIBLE FOR ALL ADJUSTMENTS DUE TO FIELD CONDITIONS.

TOWN OF VIENNA: GENERAL WATER NOTES

1.

NEW WATER LINES SHALL BE DUCTILE IRON PIPE CLASS 52 (UNLESS OTHERWISE
INDICATED), RESTRAINED JOINT TYPE, AND FITTINGS SHALL BE MECHANICALLY RESTRAINED

JOINT TYPE (MEGA-LUG OR APPROVED EQUAL). SEE LATEST VERSIONS OF FAIRFAX WATER'S
CONSTRUCTION PRACTICE MANUAL, APPROVED PRODUCT LIST, STANDARD DETAILS AVAILABLE

ON FAIRFAX WATER'S WEBSITE: HTTPS://WWW.FAIRFAXWATER.ORG/DEVELOPERS—ENGINEERS.

ALL WATER VALVES SHALL BE OF GATE TYPE, SEE FAIRFAX WATER'S LATEST APPROVED
PRODUCTS LIST FOR ADDITIONAL INFORMATION.

ALL COPPER WATER SERVICE LINES AND DUCTILE IRON PIPE WATER MAINS SHALL BE
INSTALLED AND BACKFILLED IN CONFORMANCE WITH THE LATEST FAIRFAX WATER STANDARD

DETAILS DRAWING NO. 12 "TRENCH - DUCTILE IRON PIPE", SEE SHEET 81.

THE SANITARY SEWER LATERAL SHOWN IN THE WATER MAIN PROFILE IS BASED ON THE

HORIZONTAL CLEANOUT & MANHOLE LOCATIONS AND AN ASSUMED POSITVE SLOPE OF 0.25°
PER FOOT UP FROM THE EX. MANHOLE TO THE EX. CLEANOUT. CONTRACTOR SHALL

VERIFY DEPTH AND LOCATIONS OF LATERALS FROM: #2599 & #2601 CHAIN BRIDGE RD;

AND #9602 & #9606 WHITECEDAR CT, PRIOR TO RELOCATING THE TOWN OF VIENNA WATER
MAIN.

ALL WATER MAIN PIPING INDICATED TO BE ABANDONED IN PLACE ARE TO BE
CAPPED/PLUGGED AT BOTH ENDS WITH A SUITABLE MJ FITTING. DO NOT USE WOOD
PLUGS. REFER TO LATEST FAIRFAX WATER STANDARD DETAILS DRAWING NO. 22 FOR
ADDITIONAL INFORMATION, SEE SHEET 81.

Whitman, Requardt & Associates, LLP

12700 Fair Lakes Circle Suite 300, Fairfax, Virginia 22033
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